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OWNER-CONTRACTOR AGREEMENT 
 

[Where Owner Performs Construction Administration Duties] 
 

Owner: 
The City of Canton  
218 Cleveland Avenue SW 
Canton, OH 44702 
Telephone: 330.489.3283 
 
 
Project:  
_______________________ 
   

Contract: _______________________ 
 
Alternates: ______________________ 
 
Contractor: 
_______________________ 
_______________________ 
_______________________ 
Telephone: _____________ 
Fax: ______________ 

 

This document is an agreement between the Owner and the Contractor for the Work described in the 
Contract Documents related to the Contract identified above for the Project defined above and is effective 
as of the date the Agreement is signed by the Owner (the “Effective Date”).  
 
The Owner and the Contractor agree as set forth in the following sections: 
 
1. CONTRACT DOCUMENTS.  The Contract Documents consist of the following documents:   

A. Legal Notice; 

B. Instructions to Bidders; 

C. Bid Form; 

D. Owner-Contractor Agreement; 

E. General Conditions of the Contract for Construction (EJCDC C-700), as modified; 

F. Supplementary Conditions (when applicable); 

G. Drawings; 

H. Specifications; 

I. Addenda issued; 

J. Contractor’s Personal Property Tax Affidavit (O.R.C. 5719.042); 

K. Statement of Claim Form; and 

L. Modifications issued after the execution of the contract, including: 

i. A Change Order;  

ii. A Work Change Directive; or, 

iii. A written order for a minor change of the Work issued by the Owner or Engineer in 
accordance with the General Conditions. 
 

M. ____ When this line is checked by the Owner, e.g. with an “X” or other mark, the State of Ohio 
Department of Transportation, Construction and Material Specifications, effective as of 
January 1, 2018, will be a Contract Document, but only as modified by the document titled 
ODOT Manual Supplement, prepared by Owner.  

  
1.1 Notwithstanding anything in the Contract Documents to the contrary, in the event of any 

inconsistency, the provisions of this Agreement shall control over any other Contract Document, 
proposal, document, or other attachment. In the event inconsistencies, conflicts, or ambiguities 
between or among the Contract Documents are discovered after execution of the Agreement, 
Contractor shall provide the better quality or greater quantity of Work or comply with the more 
stringent requirements. 

 



CITY OF CANTON – OWNER-CONTRACTOR AGREEMENT 
 OCA-2 

Note:  Non-Contract Documents.  The following are the reports and tests of subsurface conditions 
at or contiguous to the Site, if any, that the Engineer has used in preparing the Contract Documents.  
These are not Contract Documents.  Geotechnical data is not a warranty of subsurface conditions 
and is not to be relied upon as a complete representation of all possible soil conditions. It is possible 
that there may be other reports, and/or tests of subsurface conditions at or contiguous to the Site not 
prepared by or on behalf of Owner.  The Owner makes no representation about such reports and/or 
tests, assuming they exist. Additional information, if needed by Contractor for geotechnical data or 
site survey, shall be obtained by the Contractor at no additional cost to Owner. The General 
Conditions, as modified, contain additional terms related to these reports and tests. 
 
Contractor may rely upon the general accuracy of the “technical data” contained in such reports and 
drawings listed below, and except for such reliance on “technical data,” Contractor shall not rely upon 
or make any claim against Owner or Engineer with respect to: (1) the completeness of such reports 
and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, 
methods, techniques, sequences, and procedures of construction to be employed by Contractor, and 
safety precautions and programs incident thereto; or (2) other data, interpretations, opinions, and 
information contained in such reports or shown or indicated in such drawings; or (3) any Contractor 
interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations, 
opinions, or information.  For example, all interpolations and extrapolations of data performed by 
Contractor to estimate locations or quantities of subsurface strata are independent factual 
assumptions which Owner does not warrant. (Not applicable, if none are listed). 
 
_____________________ 
 
Note: Non-Contract Documents.  The following are those reports and drawings related to any 
Hazardous Conditions at the Site, if any.  These are not Contract Documents.  The General 
Conditions, as modified, contain additional terms related to these reports and drawings.  (None if 
none are listed). 
 
_____________________   

 
2. ENGINEER RELATIONSHIP.  The Contract Documents shall not be construed to create a 
contractual relationship of any kind between the Engineer and the Contractor or any Subcontractor or 
Material Supplier to the Project.  The Engineer, however, shall be entitled to performance of the 
obligations of the Contractor intended for its benefit and to enforcement of such obligations, but nothing 
contained herein shall be deemed to give the Contractor or any third party any claim or right of action 
against the Engineer that does not otherwise exist without regard to this Contract.  The Contractor and its 
Subcontractors shall not be deemed to be beneficiaries of any of the acts or services of the Engineer that 
are performed for the sole benefit of the Owner.   
 
Owner will be performing construction administration duties as identified in the General 
Conditions, including, but not limited to: reviewing Applications for Payment, Change Proposals, 
Claims, and Shop Drawings; measuring Work quantities; and issuing Work Change Directives.  
 
 2.1 The Engineer is: 

____________________ 
____________________  
____________________ 
 

 
3. TIME FOR COMPLETION AND PROJECT COORDINATION. 
 
 3.1 DATE OF COMMENCEMENT.  The date of commencement of the Work shall be the 
date identified in the Notice to Proceed issued by the Owner, or by the Owner through the Engineer, to 
the Contractor, or if there is no Notice to Proceed, the Effective Date of this Agreement.   
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 3.2 DATE OF SUBSTANTIAL COMPLETION.  The Project and Work for the Project consists 
of all labor, materials, equipment, and services necessary for construction of the Project, all in 
accordance with the Drawings and Specifications prepared by the Owner or Engineer.  The Contractor 
shall achieve Substantial Completion of its Work on the Project, as defined in the General Conditions, 
within ___ calendar days of the Date of Commencement (“Date of Substantial Completion”). The 
Contractor shall have its Work for the ____________________ scope of work, referred to herein as the 
“Interim Milestone Scope,” substantially complete by _______________ ___, 20__. Substantial 
Completion is the time at which the Work has progressed to the point where the Work is sufficiently 
complete, in accordance with the Contract Documents, so that the Work can be utilized for the purposes 
for which it is intended. 
 

3.2.1 DATE OF FINAL COMPLETION. The Contractor shall achieve Final Completion of its 
Work on the Project, as defined in the General Conditions, within 30 calendar days of the Date of 
Substantial Completion (“Date of Final Completion”). Final Completion shall mean that the Work is 
complete in accordance with the Contract Documents and the Contractor has submitted to the Owner or 
Engineer all documents required to be submitted to the Owner or Engineer for final payment. 
 
 3.2.2  UTILITIES AND OPERATIONS. Contractor shall not interrupt utilities to facilities or 
existing operations without prior written notice and approval by Owner. 
 
 3.2.3  SHUTDOWN DATES. Due to events scheduled by the Owner and/or other Owner 
considerations, Contractor will not be able to perform Work on the Project on the following dates (there 
are no shutdown dates if none are listed): ______________ 
 
Contractor’s Construction Schedule for performing the Work shall account for Contractor not being able to 
perform Work on these dates and the contractual dates for Substantial Completion and Final Completion 
will not be changed due to Contractor not being able to perform Work on these dates. 
 
 3.3 CONSTRUCTION SCHEDULE.  The Construction Schedule shall be developed by the 
Contractor as provided in the Contract Documents. 
 

3.4   LIQUIDATED DAMAGES.  If the Contractor does not have its Work on the Project 
Substantially Complete by the specified Date for Substantial Completion or Finally Complete by the Date 
of Final Completion, the Contractor shall pay the Owner (and the Owner may set off from sums coming 
due the Contractor) Liquidated Damages in the per diem amounts as set forth in the following tables, 
whichever may be applicable.  “Contract Amount” of the Work will be determined by totaling the cost of all 
line items of Work. 
 

LIQUIDATED DAMAGES – DATE FOR SUBSTANTIAL COMPLETION OF OVERALL 
PROJECT 

Original Contract Amount   Dollars Per Day 
$1.00 to $500,000.00    $    750.00 
$500,000.01 to $2,000,000.00   $ 1,000.00 
$2,000,000.01 to $10,000,000.00  $ 1,300.00 
$10,000,000.01 to $50,000,000.00  $ 2,000.00 
$50,000,000.01 and greater    $ 2,500.00 
 
 
LIQUIDATED DAMAGES – FINAL COMPLETION  

Original Contract Amount   Dollars Per Day 
$1.00 to $500,000.00    $   200.00 
$500,000.01 to $2,000,000.00   $   250.00 
$2,000,000.01 to $10,000,000.00  $   325.00 
$10,000,000.01 to $50,000,000.00  $   500.00 
$50,000,000.01 and greater    $   625.00 
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LIQUIDATED DAMAGES FOR SUBSTANTIAL COMPLETION FOR ANY INTERIM 
MILESTONE SCOPE WILL BE $1,000 PER DAY FOR EACH DAY OF UNEXCUSED 
DELAY BEYOND THE MILESTONE. 

The Contractor acknowledges that such amounts of Liquidated Damages represent a reasonable 
estimate of the actual damages for loss of or interference with the intended use of the Project that the 
Owner would incur if the Contractor’s Work is not Substantially Complete by its Date for Substantial 
Completion or Finally Complete by the required date for Final Completion.   
 
4. CONTRACT SUM (also called Contract Price).  The Contract Sum to be paid by the Owner to 
the Contractor, as provided herein, for the satisfactory performance and completion of the Work and all of 
the duties, obligations, and responsibilities of the Contractor under this Agreement and the other Contract 
Documents is $___________, subject to adjustment as set forth in the Contract Documents. The Contract 
Sum includes Allowances, Accepted Alternates, and all federal, state, county, municipal, and other taxes 
imposed by law, including but not limited to any sales, use, commercial activity, and personal property 
taxes payable by or levied against the Contractor on account of the Work or the materials incorporated 
into the Work.  The Contractor will pay any such taxes.  The Contract Sum includes the following: 
 
 4.1 Base Bid Amount: $_____________ (Lump Sum Bid); and 

 
 4.2 Accepted Alternates, included in the Contract Sum: 
 

Alternate No. Description Amount 

1 ___________________ $_____________ 

2 ___________________ $_____________ 
 
 
 4.3  Allowances included in the Contract Sum: 
 

Allowance Description Amount 
Allowance #1:  $_____________ 
Allowance #2:  $_____________ 

 
4.4  If after Substantial Completion of its Work, the Contractor fails to submit its final payment 
application with all the documents required to be submitted with such application within ninety (90) days 
after written notice to do so from the Owner and without prejudice to any other rights and remedies the 
Owner may have available to it, the balance of the Contract Sum shall become the Owner’s sole and 
exclusive property, and the Contractor shall have no further interest in or right to such balance. 
 
5. RETAINAGE.  Retainage applicable to the Contract by Ohio Revised Code Sections 153.12, .13, 
and .14 will be withheld as defined in the Modified General Conditions.  The Contractor agrees that the 
financial institution selected by the Owner for deposit of retained funds is acceptable to the Contractor 
and will sign any documents requested related to said account. 
 
6. GENERAL. 

 6.1 MODIFICATION.  No modification or waiver of any of the terms of this Agreement or of 
any other Contract Documents will be effective against a party unless set forth in writing and signed by or 
on behalf of a party.  In the case of the Owner, the person executing the modification or waiver must have 
express authority to execute the Modification on behalf of the Owner pursuant to a resolution that is duly 
adopted by the Owner.  Under no circumstances will forbearance, including the failure or repeated failure 
to insist upon compliance with the terms of the Contract Documents, constitute the waiver or modification 
of any such terms.  The parties acknowledge that no person has authority to modify this Agreement or the 
other Contract Documents or to waive any of its or their terms, except as expressly provided in this 
section. 
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 6.2 ASSIGNMENT.  The Contractor may not assign this Agreement without the written 
consent of the Owner, which the Owner may withhold in its sole discretion. 

 6.3 LAW AND JURISDICTION.  All questions regarding the validity, intention, or meaning of 
this Agreement or any modifications of it relating to the rights and obligation of the parties will be 
construed and resolved under the laws of the State of Ohio.  Any suit, which may be brought to enforce 
any provision of this Agreement or any remedy with respect hereto, shall be brought in the Common 
Pleas Court of the county in which the Project is located and each party hereby expressly consents to the 
exclusive jurisdiction of such court to the exclusion of any other court, including any U.S. District Court or 
any other federal court. 

 6.4 CONSTRUCTION.  The parties acknowledge that each party has reviewed this 
Agreement and the other Contract Documents and entered into this Agreement as a free and voluntary 
act.  Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved 
against the drafting party will not be employed in the interpretation of this Agreement, the other Contract 
Documents, or any amendments or exhibits to it or them. 

 6.5 APPROVALS.  Except as expressly provided herein, the approvals and determinations of 
the Owner and Engineer will be subject to the sole discretion of the respective party and be valid and 
binding on the Contractor, provided only that they be made in good faith, i.e., honestly.  If the Contractor 
challenges any such approval or determination, the Contractor has the burden of proving that it was not 
made in good faith by clear and convincing evidence. 

 6.6 PARTIAL INVALIDITY.  If any term or provision of this Agreement is found to be illegal, 
unenforceable, or in violation of any laws, statutes, ordinances, or regulations of any public authority 
having jurisdiction, then, notwithstanding such term or provision, this Agreement will remain in full force 
and effect and such term will be deemed stricken; provided this Agreement will be interpreted, when 
possible, so as to reflect the intentions of the parties as indicated by any such stricken term or provision. 

 6.7 COMPLIANCE WITH LAWS AND REGULATIONS.  The Contractor, at its expense, will 
comply with all applicable federal, state, and local laws, rules, and regulations applicable to the Work, 
including but not limited to Chapter 4115 of the Ohio Revised Code and Sections 153.59 and 153.60 of 
the Ohio Revised Code, which prohibit discrimination in the hiring and treatment of employees, with 
respect to which the Contractor agrees to comply and to require its subcontractors to comply. 

 6.7.1 NON-DISCRIMINATION.  Contractor agrees: 

.1 That in the hiring of employees for the performance of Work under this Agreement or 
in any subcontract, neither the Contractor, subcontractor, or any person acting on 
behalf of either of them, shall by reason of race, creed, sex, disability as defined in 
Section 4112.01 of the Ohio Revised Code, or color discriminate against any citizen 
of the state in the employment of labor or workers who are qualified and available to 
perform the Work to which the employment relates. 

.2 That neither the Contractor, subcontractor, nor any person acting on behalf of either 
of them shall, in any manner, discriminate against or intimidate any employee hired 
for the performance of Work under this Agreement on account of race, creed, sex, 
disability as defined in Section 4112.01 of the Ohio Revised Code, or color. 

.3 That there shall be deducted from the amount payable to the Contractor by the 
Owner under this Agreement a forfeiture of twenty-five dollars ($25.00) as required 
by Ohio Revised Code Section 153.60 for each person who is discriminated against 
or intimidated in violation of this Agreement. 

.4 That this Agreement may be canceled or terminated by the Owner and all money to 
become due hereunder may be forfeited for a second or subsequent violation of the 
terms of this section of this Agreement. 

6.7.2 PREVAILING WAGE RATES. The Contractor and its subcontractors, regardless of tier, 
shall strictly comply with their obligation, if any, to pay their employees working on the 
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Project site at the applicable prevailing wage rates for the type of work, including any 
changes thereto, pursuant to Ohio Revised Code Chapter 4115. 

6.7.3 ETHICS.  By signing and entering into this agreement with the Owner, the Contractor 
represents that it is familiar with all applicable ethics law requirements, including without 
limitation Sections 102.04 and 3517.13 of the Ohio Revised Code, and certifies that it is 
in compliance with such requirements. The Contractor understands that failure to comply 
with the ethics laws is, in itself, grounds for termination of this contract and may result in 
the loss of other contracts with the Owner. 

 6.8 JOB MEETINGS.  The Contractor or one of its representatives with authority to bind the 
Contractor will attend all job meetings.  The Owner anticipates that job meetings will be scheduled on a 
weekly basis during construction or as needed.  The Contractor will ensure that its Subcontractors also 
hold regular job meetings at which safety issues and job matters are discussed as these relate to the 
Work being performed.  Job meetings include, but are not limited to, pre-construction meetings, weekly 
job meetings, weekly safety tool box meetings, and monthly safety meetings. 

 6.9 PROPERTY TAX AFFIDAVIT.  The Contractor's affidavit given under Section 5719.024, 
Ohio Revised Code, is incorporated herein. 

 6.10  WARRANTIES. Notwithstanding anything to the contrary in the Contract Documents, 
including the Project Manual and Specifications, no warranties by Contractor shall be limited to any time 
shorter than the statute of limitations for written contracts in Ohio. 

 6.11  CONTRACTOR ATTESTATIONS.  

.1 Contractor attests that it has not scaled these contract documents to determine quantities for 
bids, as Contractor has field verified and taken its own dimensions to determine the quantities 
for its bid.  

.2 Contractor agrees that all the scales noted on the drawings are correct; so as to give it an 
"intent" of what is to be bid. Contractor has not relied on any other dimensions than what are 
noted in text and dimension lines.   

.3 Contractor has thoroughly read the Contract Documents and has asked any and all questions 
it has on the intent of the scope of work, or supposed errors and omissions contained in 
these drawings, during the bid process and prior to signing this Agreement. 

.4 Contractor will not be asserting a claim for additional time or money associated with the three 
issues listed above. 

.5 Contractor believes it has accurately interpreted the Contract Documents and has asked for 
clarification and received satisfactory response for all items not thoroughly addressed or 
appeared to be conflicting in the Contract Documents and has found all stipulations and 
requirements contained in this Agreement are as stated in the bid specifications and are 
enforceable according to Ohio Law, including but not limited to the Owner's right of offset, 
and the Owner's right to assess liquidated damages for work not completed according to the 
milestones listed on the project schedule contained in the Contract Documents. 

 6.12 ENTIRE AGREEMENT.  This Agreement and the other Contract Documents constitute 
the entire agreement among the parties with respect to their subject matter and will supersede all prior 
and contemporaneous, oral or written, agreements, negotiations, communications, representations, and 
understandings with respect to such subject matter, and no person is justified in relying on such 
agreements, negotiations, communications, representations, or understandings. 

 
 IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their 
properly authorized representatives and agree that this Agreement is effective as of the date first set forth 
above. 
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Owner:   
The City of Canton 
 
By:  ________________________________ 
 
Name:  ____________________________ 
 
Title:  _____________________________ 
 
Date:  ____________________________ 

Contractor:   
_______________________________ 
 
By:  ________________________________ 
 
Name:  ____________________________ 
 
Title:  _____________________________ 
 
Date:  ____________________________ 
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CERTIFICATE 

(Section 5705.41, R.C.) 

 
 
 
 The undersigned, fiscal officer of the Owner, certifies that the moneys required to pay 
that part of the Contract Sum coming due during the current fiscal year, under the Agreement 
to which this Certificate is attached have been lawfully appropriated for such purpose and are 
in the appropriate account of the Owner, or in the process of collection to the credit of the 
appropriate account or fund, free from any previous encumbrances.  Moneys due in excess of 
the Contract Sum shall require an additional and separate Fiscal Officer’s Certificate. 

 
DATED: _______________ 
 
 

 
 
  _______________________________________ 

Fiscal Officer 
 


