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PROJECT DESCRIPTION

THE PROJECT WORK INVOLVES THE IMPROVEMENT OF
APPROXIMATELY 0.67 MILES OF MAHONING ROAD NE,

S.R. 153 BETWEEN THE GRACE AVENUE NE AND HARMONT
AVENUE NE INTERSECTIONS. THE IMPROVEMENTS INCLUDE
RELOCATION OF EXISTING OVERHEAD UTILITIES TO A NEW
UNDERGROUND CONDUIT SYSTEM.

2010 SPECIFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF OHIO,
DEPARTMENT OF TRANSPORTATION AND THE CITY OF CANTON,
INCLUDING CHANGES AND SUPPLEMENTAL SPECIFICATIONS

LISTED IN THE PROPOSAL, SHALL GOVERN THIS IMPROVEMENT.
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|. PRECONSTRUCTION INCIDENTALS

(A) PROJECT SPECIFICATIONS /REQUIREMENTS:

ALL WORK REQUIRED TO COMPLETE THIS IMPROVEMENT SHALL
BE PERFORMED IN ACCORDANCE WITH

SPECIFICATIONS /REQUIREMENTS OF THE CITY OF CANTON AND
THE LATEST EDITION OF THE STATE OF OHIO DEPARTMENT OF
TRANSPORTATION CONSTRUCTION AND MATERIAL SPECIFICATIONS,
EXCEPT AS HEREIN AMENDED. IN THE CASE OF A CONFLICT
BETWEEN THE CITY OF CANTON AND THE OHIO DEPARTMENT OF
TRANSPORTATION SPECIFICATIONS /REQUIREMENTS, THE CITY OF
CANTON REQUIREMENTS WILL TAKE PRECEDENCE, UNLESS
OTHERWISE DIRECTED BY THE CITY ENGINEER.

THE DEVELOPER/CONTRACTOR SHALL COMPLY WITH THE CITY OF
CANTON SUPPLEMENTAL SPECIFICATION 01-00 PROJECT
DOCUMENTATION AND SUBMITTAL REQUIREMENTS.

(B) ADMINISTRATIVE REQUIREMENTS:

THE DEVELOPER/CONTRACTOR SHALL BE RESPONSIBLE FOR
FULLY COMPLYING WITH ALL THE ADMINISTRATIVE DUTIES HEREIN
CONTAINED.

THE DEVELOPER/CONTRACTOR SHALL DESIGNATE TO THE CITY
AN EMPLOYEE RESPONSIBLE FOR CORRESPONDENCE,
NOTIFICATIONS, AND SUBMITTALS PERTINENT TO THE PROJECT.

(C) PRECONSTRUCTION MEETING:

A PRECONSTRUCTION MEETING WITH THE DEVELOPER,
CONTRACTOR, REPRESENTATIVES OF ALL UTILITY COMPANIES,
THE CITY OF CANTON ENGINEERING DEPARTMENT AND THE CITY
OF CANTON WATER DEPARTMENT IS REQUIRED FOR THIS
PROJECT PRIOR TO THE START OF ANY CONSTRUCTION ACTIVITY.

FOR SUBDIVISION DEVELOPMENTS, THE DEVELOPER SHALL
CONTACT THE CITY ENGINEER'S OFFICE TO ARRANGE A MEETING
DATE. THE DEVELOPER WILL CONTACT THE ABOVE AGENCIES TO
CONFIRM THE MEETING DATE.

FOR CITY GENERAL PROJECTS, THE CITY ENGINEER WILL
CONTACT THE CONTRACTOR TO ARRANGE A MEETING DATE. THE
CITY ENGINEER WILL CONTACT THE ABOVE AGENCIES TO
CONFIRM THE MEETING DATE.

(D) PROJECT SAFETY:

THE CONTRACTOR SHALL MAINTAIN A SAFE WORKING
ENVIRONMENT AT THE PROJECT SITE AT ALL TIMES. THE
CONTRACTOR SHALL PROPERLY SUPPORT AND/OR MAINTAIN ALL
EXCAVATIONS PER APPLICABLE SAFETY REQUIREMENTS AND
COMPLY WITH ALL O.S.H.A. REGULATIONS. ADEQUATE
BARRICADES, WARNING LIGHTS, SIGNS, FENCING, ETC. SHALL BE
ERECTED AROUND THE CONSTRUCTION AREA DURING ALL
NON—WORKING HOURS TO ALERT PERSONS OF THE POTENTIAL
DANGER ASSOCIATED WITH THE AREA UNDER CONSTRUCTION AS
WELL AS TO PREVENT ACCESS BY UNAUTHORIZED PERSONNEL
TO THE CONSTRUCTION SITE/AREA. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THE SAFETY OF THE GENERAL
PUBLIC AS WELL AS ALL CONSTRUCTION PERSONNEL. PUBLIC
STREETS SHALL BE KEPT CLEAN AND FREE OF DEBRIS (MUD,
STONE, ETC.) AT ALL TIMES. THE CONTRACTOR SHALL ALERT
ALL LOCAL EMERGENCY AGENCIES (FIRE, POLICE, AMBULANCE,

ETC.) OF THE NATURE OF THE PROPOSED PROJECT PRIOR TO
BEGINNING AND CONSTRUCTION ACTIVITY. ACCESS FOR
EMERGENCY VEHICLES SHALL BE MAINTAINED AT ALL TIMES.

(E) UNDERGROUND UTILITIES:

THE LOCATIONS OF EXISTING UNDERGROUND UTILITIES SHOWN
ON THE PLANS WERE OBTAINED BY FIELD OBSERVATIONS, FROM
EXISTING RECORDS, AND/OR FROM THE OWNERS OF THE
RESPECTIVE UTILITIES.  THE INFORMATION AS SHOWN IS
BELIEVED TO BE CORRECT; HOWEVER, THE COMPLETENESS AND
ACCURACY OF THIS INFORMATION CANNOT BE GUARANTEED.

THE CONTRACTOR SHALL BE RESPONSIBLE TO CONTACT ALL THE
VARIOUS UTILITY COMPANIES (PUBLIC AND PRIVATE) TO VERIFY

THE EXISTENCE, LIMITS AND/OR LOCATION OF ANY UTILITIES
WHICH MAY BE ALONG THE ROUTE OR WITHIN THE VICINITY OF
THIS IMPROVEMENT.

(F) UTILITY NOTIFICATION:

AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING
OPERATIONS ON THIS PROJECT, THE CONTRACTOR SHALL NOTIFY
THE CITY ENGINEER, THE REGISTERED UTILITY PROTECTION
AGENCY/SERVICE, AND THE OWNERS OF ANY OTHER UTILITIES

(PUBLIC AND/OR PRIVATE) THAT MAY HAVE UTILITY LINES OR
FACILITIES WITHIN THE VICINITY OF THIS PROJECT BUT WHO ARE
NOT MEMBERS OF THE REGISTERED UTILITY PROTECTION SERVICE.
THE OWNERS OF ANY UNDERGROUND UTILITY FACILITY SHALL,
WITHIN 48 HOURS AFTER NOTICE IS RECEIVED, EXCLUDING
SATURDAYS, SUNDAYS AND OTHER LEGAL HOLIDAYS; STAKE, MARK
OR OTHERWISE DESIGNATE THE EXISTENCE AND/OR LOCATION OF
THE UNDERGROUND UTILITY FACILITIES IN THE CONSTRUCTION

AREA IN SUCH A MANNER AS TO

INDICATE THEIR COURSE

TOGETHER WITH THE APPROXIMATE DEFPTH AT WHICH THEY WERE

INSTALLED.

THE MARKING AND/OR LOCATING SHALL BE

COORDINATED TO STAY APPROXIMATELY TWO WORKING DAYS
AHEAD OF THE PLANNED CONSTRUCTION.

OHIO UTILITIES PROTECTION SERVICE: 1-800-362-2764 (CONTACT

NON-MEMBERS DIRECTLY).

THE PRIMARY UTILITIES WITHIN THE CITY OF CANTON AREA:

NATURAL GAS DISTRIBUTION
DOMINION EAST OHIO GAS
320 SPRINGSIDE DR.
AKRON, OHIO 44333
330—-664—2409

ATTN: MARY LONG
EMERGENCY NO.

1—-800—-521-4400

COMMUNICATIONS CABLE
TIME WARNER CABLE

5520 WHIPPLE AVE N.W.
NORTH CANTON, OHIO 44720
330—494—9200, EXI. 8/
ATTN: TIM KNIGHT

SANITARY AND STORM SEWER

CITY ENGINEER’S OFFICE
2436—30TH ST. N.E.
CANTON, OHIO 44705
330—489-3381

ATTN:  DAN MOEGLIN

NATURAL GAS TRANSMISSION
DOMINION EAST OHIO GAS
/015 FREEDOM AVE. N.E.
NORTH CANTON, OHIO 44720
330-266—2120

ATIN: FRANK MARTIN

TELEPHONE

SBC

50 WEST BOWER STREET
AKRON, OHIO 443508
330-384—-805/

ATIN: JIM BUETEL
EMERGENCY NO. — 24 HRS.

1-800—572—-4545 OPTION#4

ELECIRIC

AMERICAN ELECTRIC POWER
301 CLEVELAND AVE. S.W.
P.O. BOX 24400

CANTON, OHIO 44701—-4400
330—438—7//62

ATIN: KEN HUOT
EMERGENCY NO.
1-800—-6/2—-2017

WATER

WATER DEPARTMENT

2664 HARRISBURG RD. N.E.
CANTON, OHIO 44708
330—489—-3310

ATTN: LEWI MILLER

TRAFFIC INTERCONNECT
CITY ENGINEER’S OFFICE
2436—30TH ST. N.E.
CANTON, OHIO 44705
330—489—-33/0

ATIN: NICK LOUKAS

THE CITY ENGINEER’S OFFICE IS TO BE CONTACTED DIRECTLY
FOR SANITARY AND STORM SEWER AND TRAFFIC INTERCONNECT
FACILITIES LOCATION: 330—489—-3381.

(G) PROPOSED PUBLIC UTILITY LOCATION IN PROPOSED

SUBDIVISIONS:

THE DEVELOPER/CONTRACTOR AND REPRESENTATIVES OF THE
CITY OF CANTON SHALL MEET WITH REPRESENTATIVES OF THE

VARIOUS PUBLIC UTILITY COMPANIES (EAST OHIO GAS, AMERICAN

ELECTRIC POWER, AMERITECH, WARNER CABLE, ETC.) TO
DETERMINE THE APPROPRIATE LOCATION FOR THESE UTILITIES

WITHIN THE PROJECT SITE.

ONCE AN AGREEMENT HAS BEEN

REACHED, IT SHALL BE THE RESPONSIBILITY OF THE UTILITY
OWNERS TO INSPECT THE INSTALLATION OF THE VARIOUS
PUBLIC UTILITY LINES WITHIN THE ROAD RIGHT—OF—WAY TO
ENSURE THAT CONFLICTS ARE AVOIDED AND ADEQUATE
CLEARANCE AND OFFSETS WITH OTHER UTILITIES ARE

MAINTAINED.
INDICATING THEIR PROPOSED

UTILITY COMPANIES SHALL SUBMIT PLANS
IMPROVEMENTS AND FACILITIES TO
THE CITY OF CANTON FOR APPROVAL.

THE SITE CONTRACTOR

SHALL COORDINATE HIS WORK WITH THE INSTALLATION OF THE
OTHER UTILITIES NOT OWNED BY THE CITY.

(H) EXPLORATORY BORINGS:

EXPLORATORY SOIL BORING INFORMATION IS NOT THE
RESPONSIBILITY OF THE CITY OF CANTON. IT IS THE

DEVELOPER/CONTRACTOR RESPONSIBILITY TO REVIEW ANY AND
ALL INFORMATION AVAILABLE. IF DEVELOPER/CONTRACTOR
REQUESTS TO DRILL AND OR EXCAVATE WITHIN THE CITY'S R/W,
THE DEVELOPER/CONTRACTOR SHALL NOTIFY THE CITY ENGINEER
AT LEAST 3 WORKING DAYS PRIOR TO THIS WORK. THE
DEVELOPER/CONTRACTOR SHALL BE RESPONSIBLE FOR ALL
UTILITY NOTIFICATION, AS SPECIFIED, ALL TRAFFIC CONTROL,
PREMIUM BACKFILL, COMPACTION AND RESTORATION, AS
NECESSARY.

(1) CONTINGENCY QUANTITIES:

WHEN SPECIFIED ON PLANS OR SPECIFICATIONS, CONTINGENCY
QUANTITIES ARE TO BE PERFORMED ONLY UNDER DIRECTION OF
THE CITY ENGINEER. THE DEVELOPER/CONTRACTOR SHALL NOT
ORDER ANY CONTINGENCY MATERIAL OR PERFORM ANY WORK
UNTIL DIRECTED BY THE ENGINEER. THE ACTUAL WORK
LOCATION AND QUANTITIES FOR SUCH ITEMS SHALL BE
DOCUMENTED BY THE DEVELOPER/CONTRACTOR AND THE
ENGINEER.

II. CONSTRUCTION INCIDENTALS

(A) PLAN DISCREPANCIES:

ANY DISCREPANCIES FROM THE PLAN INFORMATION SHALL BE
BROUGHT TO THE ATTENTION OF THE ENGINEER SO THAT THE
APPROPRIATE ADJUSTMENTS IN ALIGNMENT AND/OR GRADE MAY BE
MADE PRIOR TO THE START OF CONSTRUCTION OR THE
CONTINUATION OF THE ABOVE. .

FAILURE BY THE DEVELOPER/CONTRACTOR TO VERIFY AND/OR
DETERMINE EXISTING INFORMATION AS INDICATED WILL RESULT IN
THE CONTRACTOR BEING RESPONSIBLE FOR ANY CHANGES
NECESSARY TO COMPLETE THE WORK SPECIFIED WITHOUT
ADDITIONAL COMPENSATION.

(B) VERIFICATION OF UNDERGROUND UTILITIES:

THE DEVELOPER/CONTRACTOR SHALL BE RESPONSIBLE TO
VERIFY THE EXISTENCE AS WELL AS THE ACTUAL LOCATION,
ALIGNMENT, AND ELEVATIONS OF ALL EXISTING

UTILITIES /FACILITIES WITHIN AND/OR ADJACENT TO THE GENERAL
LIMITS OF THESE IMPROVEMENTS INCLUDING WATERLINES,
SANITARY AND STORM SEWERS, GAS LINES, COMMUNICATION
LINES/BANKS, ELECTRIC LINES, ETC. THIS MAY REQUIRE
EXPLORATORY EXCAVATIONS TO BE PERFORMED BY THE
CONTRACTOR FOR WHICH HE WILL NOT BE REIMBURSED. THE
CONTRACTOR SHALL NOT ASSUME THAT EXISTING

UTILITIES /CONDUITS WERE INSTALLED AT TYPICAL/STANDARD
DEPTHS OR AT UNIFORM SLOPES/GRADES/DEPTHS BETWEEN
ACCESS POINTS (CATCH BASINS, MANHOLES, JUNCTION
CHAMBERS, ETC.)

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE
CONNECTED TO, OR CROSS OVER OR UNDER AN EXISTING
SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL
LOCATE THE EXISTING PIPES OR UTILITIES BOTH AS TO LINE
AND GRADE BEFORE STARTING TO INSTALL THE PROPOSED
CONDUIT.

(C) PROTECTION OF UTILITIES:

THE DEVELOPER/CONTRACTOR SHALL TAKE ALL PRECAUTIONS
NECESSARY TO PROTECT AND SUPPORT EXISTING UTILITIES
ENCOUNTERED DURING THE CONSTRUCTION OF THE PROPOSED
IMPROVEMENTS AS APPROVED BY THE OWNERS OF THE UTILITY
AND THE CITY ENGINEER..

THE DEVELOPER/CONTRACTOR SHALL BE RESPONSIBLE TO
CLOSELY COORDINATE THEIR WORK WITH ALL UTILITY COMPANIES,
ANY POTENTIAL DELAYS WILL NOT BE THE RESPONSIBILITY OF
THE CITY.

THE CONTRACTOR SHOULD EXPECT AT A MINIMUM ONE
SANITARY SEWER LATERAL, ONE ROOF DRAIN, ONE WATER
SERVICE, AND ONE GAS SERVICE FOR EACH LOI. ANY OF THE

ABOVE UTILITIES DAMAGED DUE TO THE CONTRACTOR’S WORK
SHALL BE RESTORED TO THE UTILITY OWNER’S SATISFACTION AT
THE CONTRACTOR’S EXPENSE.

(D) MAINTENANCE OF UTILITY SERVICES:

THE CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN UTILITY
SERVICES AT ALL TIMES.

WATER SERVICE MAY BE INTERRUPTED FOR LIMITED PERIODS

(4 HOURS MAXIMUM) DURING CONNECTION BETWEEN EXISTING
WATER LINES AND RELOCATED/NEW WATER MAINS WHICH
CANNOT BE COMPLETED OTHERWISE. NO SHUT DOWN SHALL
OCCUR WITHOUT WRITTEN PERMISSION OF THE CITY OF CANTON
WATER DEPARTMENT. PROPERTY OWNERS AFFECTED BY
APPROVED INTERRUPTED SERVICE SHALL BE NOTIFIED 48
HOURS IN ADVANCE BY THE CONTRACTOR.

STORM SEWER AND SANITARY SEWER SERVICES SHALL BE
MAINTAINED WITHOUT INTERRUPTION, UNLESS APPROVED BY THE
CITY ENGINEER.

IN THE EVENT THAT CONSTRUCTION DISRUPTS THE FLOW OF A
SANITARY SEWER, THE CONTRACTOR SHALL IMMEDIATELY RECTIFY
THE DISRUPTED SEWER BY EITHER TEMPORARILY FLUMING WITH
MATERIALS ACCEPTABLE TO THE ENGINEER OR BYPASSING WITH
PUMPS.  COST OF MAINTAINING AND REPAIR OF SANITARY
SEWERS DISTURBED BY CONSTRUCTION SHALL BE AT THE

CONTRACTOR’S EXPENSE.

(E) CONSTRUCTION NOISE:

CONSTRUCTION NOISE ASSOCIATED WITH ANY IMPROVEMENT
PROJECT, SHALL BE LIMITED TO LEVELS COMMENSURABLE WITH
ADJOINING LAND AND THEIR ASSOCIATED USAGE AS DETERMINED
BY THE CITY ENGINEER. IN ORDER TO MINIMIZE ANY ADVERSE
CONSTRUCTION NOISE IMPACTS, ANY POWER—OPERATED
CONSTRUCTION—=TYPE DEVICE SHALL NOT BE OPERATED
BETWEEN THE HOURS OF 7:00 P.M. AND /:00 A.M., UNLESS
AUTHORIZED BY THE CITY ENGINEER.

(F) OPEN TRENCH CONSTRUCTION:

THE DEVELOPER/CONTRACTOR SHALL BE RESPONSIBLE FOR ALL

EXCAVATION /TRENCHING PRACTICES FOR THE PROPOSED
IMPROVEMENT, OR AS FURTHER SHOWN ON THE PLANS AND
SPECIFICATIONS.

THE DEVELOPER/CONTRACTOR SHALL FOLLOW ALL LOCAL AND
STATE REGULATION, INCLUDING FEDERAL REGULATION, PART
1926, SUB PART P FOR ALL APPLICABLE REQUIREMENTS AND
RESPONSIBILITIES.

PRIOR TO COMMENCING CONSTRUCTION, THE
DEVELOPER/CONTRACTOR SHALL NOTIFY THE CITY ENGINEER OF

THE PROJECT'S ASSIGNED "COMPETENT PERSON” IN OSHA
EXCAVATION STANDARDS.

(G) TRENCH CLOSING AND TEMPORARY TOPPING:

THE DEVELOPER/CONTRACTOR SHALL BE RESPONSIBLE TO
DETERMINE THE NECESSARY LEVELS OF PROTECTION AND
SAFEGUARDING OF ALL OPEN TRENCHES, WHEN WORK IS EITHER
COMPLETED AT THE END OF THE DAY OR SUSPENDED FOR ANY
OTHER REASON.

AS A MINIMUM, THE CITY REQUIRES ALL TRENCHES TO BE
TOPPED WITH 4" OF ODOT 304 LIMESTONE FOR TRENCHES
WITHIN EXISTING ROADWAY PAVEMENTS WHEN THE ROADWAY WILL
BE OPENED TO VEHICULAR TRAFFIC PRIOR TO PAVEMENT
REPLACEMENT.

THE TRENCH TOPPING MATERIAL SHALL BE ROLLED OR

OTHERWISE COMPLETED AND BE FURNISHED FLUSH WITH THE
EXISTING ADJOINING PAVEMENT.

(H) DUST CONTROL:

THE DEVELOPER/CONTRACTOR SHALL FURNISH AND APPLY
WATER AND CALCIUM CHLORIDE FOR DUST CONTROL AS
DIRECTED BY THE ENGINEER.  SUFFICIENT QUANTITIES OF
CALCIUM CHLORIDE SHALL BE STORED ON THE JOB SITE AT
ALL TIMES TO BE USED FOR DUST CONTROL.

SCALE: AS SHOWN

CALCULATED:
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CHECKED:
MJS
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Il. CONSTRUCTION INCIDENTALS (continued)

(1) TESTING OF UTILITIES:

ALL NEWLY CONSTRUCTED WATERLINES AND SANITARY SEWERS
(INCLUDING [ATERALS) MUST BE INSTALLED AND TESTED IN

ACCORDANCE WITH APPLICABLE STANDARDS (AWWA, ETC.) PER
THE OHIO ENVIRONMENTAL PROTECTION AGENCY, AND PER THE
REQUIREMENTS OF THE CITY OF CANTON CITY AND WATER
ENGINEERING DEPARTMENT.

SANITARY SEWERS SHALL BE TESTED BY DEVELOPER/CONTRACTOR

IN ACCORDANCE WITH THE CITY OF CANTON’S SUPPLEMENTAL
SPECIFICATION:

02-00 TESTING FOR EXCESSIVE DEFLECTION FOR NON-
PRESSURE THERMOPLASTIC SEWER PIPE.

03-00 TESTING PRACTICES FOR LOW-PRESSURE AIR TESTING
OF INSTALLED, NON-PRESURE, THERMOPLASTIC SEWER
PIPE.

04-01 STANDARD TEST METHOD FOR CONCRETE SEWER
MANHOLES BY THE NEGATIVE AIR PRESSURE TEST.

SANITARY AND STORM SEWERS CONSTRUCTED WITH THIS PROJECT
SHALL BE TELEVISED BY THE DEVELOPER/CONTRACTOR IN

ACCORDANCE WITH CITY OF CANTON’S SUPPLEMENTAL
SPECIFICATION:

05-01 SEWER TELEVISION INSPECTION AND DOCUMENTATION
PROCEDURE.

(J) PRESERVATION OF EXISTING STRUCTURES:

THE DEVELOPER/CONTRACTOR SHALL PERFORM WORK SO AS TO
NOT DISTURB, DAMAGE OR DESTROY ANY MAILBOX, PAPER BOX,
TELEPHONE OR POWER POLES, SIGNS, FENCES, RETAINING
WALLS, LANDSCAPING [TEMS, ETC. ANY ITEM DAMAGED SHALL
BE REPLACED AT THE CONTRACTOR’S EXPENSE. ANY ITEM
DISTURBED OR IN CONFLICT WITH THE WORK TO BE
PERFORMED SHALL BE REMOVED AND RESET AT THE
CONTRACTOR’S EXPENSE UNLESS OTHERWISE NOTED IN THE
PLANS OR SPECIFICATIONS.

(K) SALVAGED CASTINGS:

WHEN DIRECTED BY THE CITY ENGINEER, ALL CASTINGS SHALL
BE CAREFULLY REMOVED AND STORED ON SITE OR DELIVERED
TO A LOCATION DESIGNATED BY THE CITY ENGINEER.

(L) PLUG EXISTING CONDUIT:

THIS ITEM SHALL CONSIST OF THE CONSTRUCTION OF
BULKHEADS IN AN EXISTING CONDUIT TO BE ABANDONED.

BULKHEADS SHALL CONSIST OF BRICK AND/OR CONCRETE
MASONRY WITH A MINIMUM THICKNESS OF 12 INCHES.

PAYMENT FOR PLUGGING OF EXISTING CONDUIT FOR
ABANDONMENT SHALL BE INCLUDED IN THE UNIT BID OF THE
VARIOUS [ITEMS OF THE PROJECT.

M) CONSTRUCTION LAYOUT:

THE DEVELOPER/CONTRACTOR SHALL BE RESPONSIBLE FOR ALL
CONSTRUCTION LAYOUT UTILIZING PERTINENT PLAN DATA. THE
CITY ENGINEER WILL NOT BE RESPONSIBLE FOR STAKING
HORIZONTAL OR VERTICAL CONTROL. CONSTRUCTION LAYOUT
SHALL BE IN ACCORDANCE WITH ODOT 625 CONSTRUCTION
LAYOUT STAKES.

AT THE CITY ENGINEER'S REQUEST THE CONTRACTOR SHALL
MAKE AVAILABLE ALL SURVEY FIELD NOTES FOR REVIEW.

(N) EXISTING MONUMENTATION:

THE CONTRACTOR SHALL PRESERVE ALL CORNERSTONES, [IRON
PINS, CONCRETE MONUMENTS AND/OR ANY TYPE OF LAND
MONUMENT.  (HE SHALL HAVE ALL MONUMENTS IN THE
PROXIMITY OF THE WORK REFERENCED.) THE CONTRACTOR
SHALL REPLACE/RESET ANY DISTURBED OR DAMAGED
MONUMENTS AND SHALL FURNISH A CERTIFICATION BY A
REGISTERED SURVEYOR THAT THE MONUMENTS HAVE BEEN
RESTORED.

(O) ELEVATION DATUM:

ALL ELEVATIONS AREA BASED ON THE NAVD 1988 DATUM.

(P) DEWATERING OPERATIONS:

WHEN DEEMED NECESSARY, THE DEVELOPER/CONTRACTOR MAY
INSTALL DEWATERING EQUIPMENT PRIOR TO THE COMMENCEMENT
OF CONSTRUCTION.

THE PROPOSED LOCATION OF WELL POINTS, HEADER PIPE,
ELECTRICAL DISTRIBUTION, GENERATORS AND DISCHARGE PIPES,
ETC. SHALL BE THE RESPONSIBILITY OF THE

DEVELOPER/CONTRACTOR.

THE DEVELOPER/CONTRACTOR SHALL BE RESPONSIBLE FOR ALL
PERMITS FOR THE INSTALLATION AND SUBSEQUENT REMOVAL OF
DEWATERING EQUIPMENT AS MAY BE NECESSARY PER STATE
AND LOCAL GOVERNING AGENCIES.

INSTALLATION OF ALL ELECTRICAL EQUIPMENT, INCLUDING
GROUNDING AND PROTECTION SHALL BE THE RESPONSIBILITY OF
THE DEVELOPER/CONTRACTOR.

DEVELOPER/CONTRACTOR SHALL PROVIDE ALL COMBUSTIBLE

ENGINE DRIVEN GENERATORS WITH "HOSPITAL GRADE” MUFFLERS.

MUFFLERS SHALL BE RATED, AT A MAXIMUM OF 6/ dB AT 235
FEET AWAY RUNNING FULL LOAD.

(Q) INSPECTION:

ALL WORK REQUIRED FOR THIS IMPROVEMENT SHALL BE
SUBJECT TO INSPECTION BY THE CITY OF CANTON OR THEIR
DESIGNATED REPRESENTATIVE. THE CONTRACTOR SHALL GIVE A
48 HOUR NOTICE BEFORE STARTING ANY WORK ON THIS
PROJECT AND SHALL KEEP THE CITY INFORMED OF HIS/HER
CONSTRUCTION SCHEDULE. NO WORK SHALL BE PERFORMED
UNLESS AN AUTHORIZED INSPECTOR IS PRESENT.

(R) FIELD OFFICE:

THE DEVELOPER/CONTRACTOR SHALL PROVIDE A FIELD OFFICE
IN ACCORDANCE WITH ODOT 619. THE FIELD OFFICE SHALL BE

TYPE °A’, UNLESS OTHERWISE SPECIFIED.

lll. EARTHWORK/ SITE WORK

(A) EASEMENTS AND RIGHT—OF WAY:

THE DEVELOPER/CONTRACTOR SHALL STAY WITHIN THE

PROPERTIES, EASEMENTS, AND/OR RIGHT—OF—=WAY PROVIDED AT
ALL TIMES. NO MATERIAL SHALL BE STORED NOR ANY WORK
PERFORMED ON PRIVATE PROPERTY. DISTURBANCE OF EXISTING

FEATURES AND/OR IMPROVEMENTS SHALL BE KEPT TO AN
ABSOLUTE MINIMUM AND AS APPROVED BY THE CITY

ENGINEER /PROPERTY OWNER.

(B) SUITABILITY OF SITE:

THE CITY OF CANTON WILL NOT BE RESPONSIBLE FOR THE
TYPE AND/OR SUITABILITY OF THE MATERIAL UNDERLYING THE

PROJECT SITE. THE DEVELOPER/CONTRACTOR MUST APPRAISE
THEMSELVES OF ANY EXISTING SITE CONDITIONS WHICH MAY
AFFECT THEIR BID OR THE PERFORMANCE OF THE REQUIRED

WORK. THE DEVELOPER/CONTRACTOR SHALL PERFORM ANY
INVESTIGATIONS AND/OR TESTING NECESSARY TO ADEQUATELY

DETERMINE /ESTIMATE TO THEIR SATISFACTION OF ALL SITE
CONDITIONS WHICH COULD AFFECT THE PERFORMANCE OF THE
PROPOSED IMPROVEMENTS. THIS COULD INCLUDE BUT NOT BE

LIMITED TO UNSUITABLE AND/OR UNSTABLE SOIL/SUBSURFACE
CONDITIONS, ROCK, WATER (PERCHED OR FREE), SPRINGS, ETC.

(C) REMOVAL/REPLACEMENT OF UNSUITABLE MATERIAL:

THE DEVELOPER/CONTRACTOR SHALL UNDERCUT AND REPLACE
UNSUITABLE MATERIAL ENCOUNTERED DURING INSTALLATION OF
THE PROPOSED UTILITIES AND ROADWAY IN ACCORDANCE WITH
0.D.0.T. ITEM No. 6035 AND 203, OR AS FURTHER DESCRIBED
HEREIN.

IF PLANS ALLOW FOR A CONTINGENCY ITEM FOR SUCH
REMOVAL /REPLACEMENT, THE CITY WILL DOCUMENT THE

LOCATION OF AREAS OF SUCH REMOVAL/REPLACEMENT FOR
FINAL QUANTITY TABULATION.

D) RESTORATION OF DISTURBED AREAS:

EXISTING DRIVES, BERMS, LAWNS, PAVEMENTS, CURBS,
SIDEWALKS, SIGNS, MAILBOXES OR OTHER APPURTENANCES
DISTURBED DURING CONSTRUCTION BUT NOT SPECIFICALLY
DESIGNATED FOR REMOVAL/REPLACEMENT SHALL BE RESTORED
TO A CONDITION EQUAL TO THAT WHICH EXISTED PRIOR TO
CONSTRUCTION AND TO THE COMPLETE SATISFACTION OF THE
CITY ENGINEER. RESTORATION OF EXISTING ROADWAYS SHALL BE
IN ACCORDANCE WITH THE REQUIREMENTS OF THE CITY,
TOWNSHIP, COUNTY, AND/OR OTHER AGENCIES HAVING
AUTHORITY. COST FOR THE RESTORATION OF THESE ITEMS WILL
BE THE RESPONSIBILITY OF THE DEVELOPER/CONTRACTOR. NO
PUBLIC ROADWAY SHALL BE DISTURBED WITHOUT PRIOR WRITTEN
APPROVAL FROM THE GOVERNING AGENCY AND ACQUISITION OF
NECESSARY PERMITS.

IV. ROADWAY / PAVEMENT / WALK / CURB

PAVEMENTS ARE TO BE CONSTRUCTED IN ACCORDANCE WITH
CITY STANDARD DRAWINGS AND APPLICABLE ODOT
SPECIFICATIONS, UNLESS SPECIFIED OTHERWISE ON THE PLANS.

(A) AGGREGATE BASE, AS PER PLAN:

THE REQUIREMENTS OF ODOT 304 SHALL APPLY; DEVIATIONS
FROM THIS ARE AS FOLLOWS;

(1) NO OPEN HEARTH BASIC—OXYGEN STEEL OR
GRANULAR SLAG SHALL BE PERMITTED.

(B) CONCRETE WALK AND DRIVE APPROACHES AS PER PLAN:

THE REQUIREMENTS OF ODOT 608 CONCRETE WALKS AND
RAMPS SHALL APPLY; DEVIATIONS FROM THIS ARE AS FOLLOWS:

(1) CONCRETE MIX COARSE AGGREGATE SHALL BE
LIMESTONE ONLY.

(2) EXPANSIONS JOINTS (1/2”) SHALL BE PLACED AT
THE TRANSVERSE JOINTS OF THE WALK AT
INTERVALS NOT TO EXCEED 30 FEET IN LENGTH.

(3) COLD WEATHER PRACTICES SHALL BE SUBMITTED
BY THE DEVELOPER/CONTRACTOR TO THE CITY

ENGINEER FOR APPROVAL. DEVELOPER/CONTRACTOR
SHALL PLACE AND PROTECT ALL CONCRETE IN
ACCORDANCE WITH LATEST EDITION OF ACI 306.

(C) CAST IN PLACE CONCRETE CURB, AS PER PLAN:

REQUIREMENTS OF ODOT 609 SHALL APPLY; DEVIATIONS FROM
THIS ARE AS FOLLOWS:

(1) CONCRETE MIX COARSE AGGREGATE SHALL BE
LIMESTONE ONLY.

(2) CONSTRUCTION JOINTS FOR STAND—UP CURB AND
COMBINATION CURB/GUTTER SHALL BE DOWELED.

DOWELS SHALL BE (2) #5 BAR, 18” IN LENGTH
FQUALLY SPACED.

(3) COLD WEATHER PRACTICES SHALL BE SUBMITTED
BY THE DEVELOPER/CONTRACTOR TO THE CITY
ENGINEER FOR APPROVAL. DEVELOPER/CONTRACTOR
SHALL PLACE AND PROTECT ALL CONCRETE IN
ACCORDANCE WITH LATEST EDITION OF ACI 306.

(4) CURB SHALL BE CORED OR SLEEVED 3—1/2" FOR
3”7 DRAIN OUTLETS AT THE LOCATIONS DETERMINED
BY CITY ENGINEER OR DEVELOPER, OR AS
SPECIFIED ON PLAN. NOTCH CUTTING OF CURE IS
PROHIBITED.

(D) DROP CURB AT DRIVEWAYS:

THE CONTRACTOR SHALL PROVIDE DROP CUREB FOR ALL
PROPOSED DRIVEWAYS AT THE TIME THE CONCRETE CURE IS
POURED. DROP CURBS SHALL CONFORM TO CITY STANDARD
DRAWING NO. 41.

WHEN THE LOCATIONS OF DRIVES ARE NOT KNOWN AT THE

TIME OF CURB CONSTRUCTION, THE DROPS MAY BE SAW CUT
WITH THE CITY ENGINEER'S APPROVAL

(E) WHEELCHAIR RAMPS:

WHEELCHAIR RAMPS SHALL BE CONSTRUCTED IN ACCORDANCE
WITH ODOT STANDARD CONSTRUCTION DRAWING BP—7.1 “CURB
RAMPS WITH TRUNCATED DOMES” AND USE OF WHITACRE GREER
ADA PAVER, CLEAR RED (RUSTIC) #30.

(F) RESTRICTED WORK SCHEDULE:

NO CONCRETE FINISH WORK OR PERMANENT ASPHALT SHALL BE
PLACED FROM NOVEMBER 15TH TO APRIL 15TH UNLESS
WRITTEN APPROVAL IS GRANTED BY THE CITY ENGINEER.

(G) ASPHALT/CONCRETE:

[T SHALL BE THE RESPONSIBILITY OF THE
DEVELOPER/CONTRACTOR TO NOTIFY THE ENGINEER 48 HOURS
IN ADVANCE OF BEGINNING WORK WHICH REQUIRES COMPACTION
TESTING AND/OR PRE—POUR INSPECTION PRIOR TO PLACEMENT
OF ASPHALT OR CONCRETE. WORK WILL NOT PROCEED UNTIL
TESTING AND/OR INSPECTION HAS BEEN COMPLETED AND
APPROVED BY THE CITY ENGINEER.
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V. SANITARY SEWERS / STORM SEWERS

ALNSANITARY /STORM SEWER CONDUITS AND APPURTENANCES
SHALNBE CONSTRUCTED ACCORDING TO CITY SPECIFICATIONS
AND ODQT 605 SPECIFICATION EFFECTIVE AT THE TIME OF
CONSTRUCNON.

(A) BEDDING:

(1) BEDDING SMALL BE AASHTO M 43, NUMBERS 56,
57, OR 6/ LIMESTONE OR ANGULAR CRUSHED
GRAVEL STONE. \BEDDING SHALL EXTEND THE FULL
WIDTH OF THE TRENCH. TRENCH WIDTH SHALL BE
THE OUTSIDE DIAMETER_OF PIPE PLUS 12" ON
BOTH SIDES OF THE PIPK. FOR REINFORCED
CONCRETE PIPE CONDUIT NE BEDDING SHALL
EXTEND 3”7 BELOW THE BOTTSW OF PIPE AND
FLUSH WITH THE TOP OF PIPE.NFOR ALL OTHER
SEWER CONDUITS THE BEDDING SMNALL EXTEND
6" BELOW THE BOTTOM OF PIPE AN\ 12" ABOVE
THE PIPE.

(B) BACKFILL WITHIN THE RIGHT—OF—WAY:

(1) BACKFILL MATERIAL SHALL BE IN ACCORDANCE
WITH ODOT 703.11, TYPE 1’ GRANULAR MATERIAL

(304, 411, or 617 AGGREGATE GRADATION);
DEVIATIONS FROM THIS ARE AS FOLLOWS:

a) NO FOUNDRY SAND, AIR COOLED BLAST
FURNACE SLAG, GRANULATED SLAG, OR OPEN
HEARTH SLAG SHALL BE PERMITTED.

b) ANY EXCEPTION TO THE TYPE ‘1’ GRANULAR

MATERIAL SHALL BE WITH THE SUPPLEMENTAL

APPROVAL OF THE CITY ENGINEER. FOR SUCH

SUPPLEMENTAL APPROVAL THE DEVELOPER/

CONTRACTOR SHALL SUBMIT IN WRITING THE

FOLLOWING:

* SOURCE OF THE ALTERNATE BACKFILL
MATERIAL.

* GRADATION REPORT IN ACCORDANCE WITH
AASHTO T Il AND T 27.

* PROCTOR CURVE ANALYSIS IN ACCORDANCE
WITH ASTM D 698.

* PROPOSED COMPACTION METHOD.

REGARDLESS OF THE CITY APPROVAL OF AN ALTERNATE
BACKFILL MATERIAL, THE CONTRACTOR WILL BE REQUIRED TO
USE ODOT /703.11 TYPE 1 BACKFILL IN THE TRENCH WITHIN
4 FEET OF THE FINISHED GRADE OVER SAID TRENCH.

THE CITY RESERVES THE RIGHT TO REFUSE ANY
ALTERNATE BACKFILL MATERIAL THE CITY FINDS NOT

CONSISTENT WITH THE MATERIAL PREVIOUSLY
APPROVED BY THE CITY ENGINEER.

(2) BACKFILL METHODS SHALL BE IN ACCORDANCE
WITH ODOT 603; DEVIATION FROM THIS ARE
AS FOLLOWS:

e) DEVELOPER/CONTRACTOR MAY REQUFST TO
EXCEED 8" PLACEMENT LIFTS DURING
BACKFILL PROCEDURE. GREATER LIFT SIZE
IS SUBJECT TO THE CITY EMGINEER'S
APPROVAL BASED ON THE  CONTRACTOR'S
PROPOSED COMPACTION METHOD AND THE
BACKFILL MATERIAL.

(C) BACKFILL OUTSIDE JHE RIGHT—OF—WAY:

(1) BACKFILY MATERIAL AND COMPACTION SHALL
BE INACCORDANCE WITH ODOT 603.

(D) MANHOLES:

(E) CATCH BASIN:

(1) PRECAST MANHOLES:

PRECAST CONCRETE MANHOLES SHALL BE IN
ACCORDANCE WITH ODOT 604 AND ODOT
STANDARD CONSTRUCTION DRAWING MH-—3
DEVIATIONS FROM THIS ARE AS FOLLOWS:

a) ALL MANHOLE SECTIONS SHALL HAVE 6 +2
PERCENT AIR IN THE HARDENED CONCRETE.

b) PRECAST BASE SHALL HAVE EXTENDED BASE OF

6" AROUND OUTSIDE CIRCUMFERENCE OF
MANHOLE.

c) GRADE RINGS SHALL BE SET IN MORTAR.

d) GRADE RINGS, IF BRICK, SHALL BE BELDEN

BRICK CO. (FINE GRIND) OR EQUAL AND MEET
ASTM C32-90.

e) MORTAR TO BE AIR ENTRAINED, HIGH STRENGTH
QUALITY UNLESS OTHERWISE SPECIFIED.

f) UNIONS IN RISER SECTIONS SHALL USE
ELASTOMERIC JOINT SEALANT, CON—-SEAL OR
EQUAL.

g) TOTAL HEIGHT OF GRADE RINGS USED SHALL
NOT EXCEED 127

(2) BRICK MANHOLES: (STORM SEWER ONLY

BRICK WANHOLES SHALL BE IN

ACCORDANCE WITH ODOT 604 ANP” ODOT
STANDARD SOQNSTRUCTION DRAYING MH—1
DEVIATIONS FRQM THIS ARE AS FOLLOWS:

a) CONCRETE BRICK AM) CONCRETE MASONRY
BLOCK ARE PROPRITED FROM THE MATERIAL
SECTION.

b) BRICK SHg(lL BE MANUFAS{URED BY

BELDEW BRICK (FINE GRINDNOR EQUAL. BRICK
SHA AL MEET ASTM C32-935.

c) MORTAR TO BE AIR ENTRAINED, HIGPRN\STRENGTH
QUALITY UNLESS OTHERWISE SPECIFIED.

(1) CATCH BASINS SHALL BE IN ACCORDANCE H

ODOT 604, APPLICABLE ODOT CATCH BASA
STANDARD CONSTRUCTION DRAWINGS, ANMD
APPLICABLE CITY CATCH BASIN STANDARD
DRAWINGS AS PER PLAN. DEVIATIONS FROM ODOT
SPECIFICATIONS ARE AS FOLLOWS:

a) CONCRETE BLOCK IS PROHIBITED FROM THE
MATERIAL SELECTION.

b) BRICK SHALL BE/MANUFACTURED BY

BELDEN BRI (FINE GRIND) OR EQUAL. BRICK
SHALL MEET ASTM C32-93 GRADENESS.

c) MORTAR TO BE AIR ENTRAINED, HIGH STRENGTH
QUALITY UNLESS OTHERWISE SPECIFIED.

dy BRICK CATCH BASINS SHALL INCLUDE:

* ALL INSIDE JOINTS TO BE STRUCK AND
CLOSED.

* (ONE) 47 DIAMETER INLET PIPE SITUATED
AWAY FROM THE ROAD SIDE OF THE BASIN.

* PLASTER OUITSIDE WALLS WITH HIGH STRENGTH

MORTAR, 1/2” THICK.

e) ALL CATCH BASINS SHALL BE PLACED ON 6~
OF #57 STONE BEDDING.

f) ALL EXCAVATED AREAS SHALL BE BACKFILLED
WITH ODOT 703.11, TYPE 1" GRANULAR
MATERIAL. BACKFILL METHODS IN ACCORDANCE
WITH ODOT 603.081.

g) ALL KNOCKOUTS FOR INLETS AND OUTLETS
PIPING SHALL BE FASHIONED NEATLY. ALL
ANNULAR SPACE TO BE FILLED WITH APPROVED
BRICK AND MORTAR.

h) CHANNELS SHALL BE CONSTRUCTED WITH CLASS
‘C" CONCRETE WITH A FINISHED SMOOTH
SURFACE MAINTAINING POSITIVE FLOW FROM
INLET TO OUTLET.

(F) UNDERDRAINS :

3) MANHOLE BASE PLACED ON 67 OF #57 STON
BEDDING.

(4) ALL EXCAVATED AREAS SHALL BE BACKFILLED WITH

ODOT 703.11, TYPE ’1° GRANULAR MATERIAL.
BACKFILL METHODS IN ACCORDANCE WITH ODOT
603.0817.

(

(1) UNDERDRAINS SHALL BE CONSTRUCTED IN

ROOF

ACCORDANCE WITH ODOT 605 UNDERDRAINS;
DEVIATIONS FROM THIS ARE AS FOLLOWS:

a) NO AIR—COOLED BLAST FURNACE SLAG SHALL
BE PERMITTED.

DRAINS:

(5) CASTINGS AS PER CITY STANDARD DRAWING # 19.

(6) DISTANCE BETWEEN TOP OF MANHOLE CASTING
AND THE TOP STEP SHALL NOT EXCEED 30"

(7) MANHOLE STEPS SHALL BE POLYPROPYLENE IN
ACCORDANCE WITH ASTM 2146—68.

(8) CHANNELS SHALL BE CONSTRUCTED WITH CLASS
‘C’ CONCRETE WITH A FINISHED SMOOTH
SURFACE MAINTAINING POSITIVE FLOW FROM INLET
TO OUTLET.

(9) WHEN SPECIFIED ON THE PLANS, DROP PIPES
SHALL BE CONSTRUCTED FOR SANITARY CONDUITS
WHICH CANNOT BE CONNECTED TO THE MANHOLE
WITHIN 24 INCHES FLOW LINE TO FLOW LINE.
DROP PIPES ARE TO BE CONSTRUCTED IN
ACCORDANCE WITH CITY STANDARD DRAWING NO.
18 OR AS SHOWN ON THE PLANS.

(2)

THE DEVELOPER/CONTRACTOR SHALL INSTALL TWO
ROOF DRAINS PER LOT UNLESS OTHERWISE
ECIFIED ON THE PLANS OR DIRECTED BY THE
ENGINEER.

THE ROQE DRAINS OUTLETS SHALL BE CORED OR
SLEEVED ROUGH THE CURB. OPENING DIAMETER

NO GREATERNJHAN 3—1/2" AND BOTTOM OF
OPENING AT 1 BOVE GUTTER.

THE DEVELOPER/CONRACTOR SHALL INSTALL 3”
PVC, SCHEDULE 40, CONDUIT FROM THE FACE
OF THE CURB TO A POI 1" BEYOND THE BACK
OF WALK OR AT THE RIGHT>QF—=WAY LINE,
WHICHEVER 1S GREATER.

DEVELOPER/CONTRACTOR SHALL PIAQE A
CONTROL JOINT IN THE SIDEWALK OV THE ROOF
DRAIN WHEN CONDUIT IS IN THE CONCRNE WALK.

CONNECTIONS TO EXISTING ROOF DRAINS SH

BE MADE WITH NEOPRENE COUPLERS (ie FERNC
AND STAINLESS STEEL CLAMPS.

\KH) SUMP _PUMP DISCHARGE CONDUIT:

IFNSUMP PUMP DISCHARGE CONDUIT IS INSTALLED WITHIN THf
CITXS RIGHT—OF—WAY, THE PIPING SHALL BE CONNECTED TO A
NEWNOR EXISTING STORM SEWER CONDUIT, CATCH BASIN, @R
MANHQRQLE. CONNECTIONS TO A CONDUIT OR MANHOLE MUZT
HAVE RELIEF DISCHARGE THROUGH THE CURB (SEE N@TE "G~
ROOF DRAINS) AND/OR VENT STACK TO THE GROUND $URFACE,
AS DEEMKND NECESSARY BY THE CITY ENGINEER. ALL
CONNECTIONS TO BE APPROVED BY THE CITY ENGINEER. ALL
OTHER LOCATIONS OF DISCHARGE PIPING SHALL BE

VERIFIED /APRROVED BY THE CITY’S BUILDING DEPARTMENT.

(1) SANITARY LATERAL CONNECTIONS:

(1) ALL CONNECTIONS TO THE MAIN WER SHALL BE
INSTALLED\ WITH A MANUFACTURELS WYE.

(2) THE MINIMONI SLOPE OF THE /ATERALS SHALL BE
1/8” PER FN (1%) AND THE/MAXIMUM SHALL BE

1/4” PER FT.\(2%) UNLESS/OTHERWISE APPROVED
BY THE CITY ENGINEER.

(3) ALL NEW SANITARN LATERAL SHALL EXTEND 10 L.F.
BEYOND THE ROAD\RIGHT—OF-=WAY AND SHALL
HAVE A MINIMUM/MAXIMUM OF 8 OF COVER AT
THE RIGHT—OF—=WAY, YUNLESS OTHERWISE APPROVED
BY THE CITY ENGINEER.

(4) WHEN THE DEPTH/OF TNE MAIN WOULD CAUSE A
LATERAL TO EXCHED A 2% RATE OF GRADE, A
LATERAL CONNEZTION STA SHALL BE INSTALLED
AT THE MAIN ./ SAID STACK \SHALL CONFORM TO
CITY STANDARD DRAWING NO.\ Z8.

(5) ALL END OFf LATERAL RUNS SRALL BE CAPPED
W/SUITABLE AIR TIGHT PLUG ANR MARKED UP TO
2" MINIMIM ABOVE GRADE WITH ITABLE POSTS.

(6) DEVELPPER/CONTRACTOR SHALL SURMIT THE
FOLLGWING "DOCUMENTATION TO THE WITY ENGINEER
FOR/ALL LATERAL CONNECTIONS:

a) DISTANCE OF WYE FROM THE DOWNSNREAM
MANHOLE.

b) DISTANCE ALONG THE SEWER MAIN, FROM THE
DOWNSTREAM MANHOLE TO THE LATERAL
CONNECTION END.

c) PERPENDICULAR DISTANCE FROM SEWER MAIN\TO
LATERAL CONNECTION END.

d) DEPTH OF LATERAL CONNECTION END, FROM

TOP OF PROPOSED/EXISTING CURB ORIGINAL
GROUND TO FLOW LINE.

VI. EROSION CONTROL:

(A) TEMPORARY SOIL EROSION AND SEDIMENT CONTROL:

THE CONTRACTOR SHALL PREVENT AND/OR REDUCE AND
CONTROL SOIL EROSION RESULTING FROM THE PROPOSED
IMPROVEMENTS. THE USE OF SILT FENCING, JUTE MATING,
TEMPORARY SEEDING, SOD, SILT CHECKS, INLET PROTECTION
AROUND ALL CATCH BASINS, AND STABILIZED CONSTRUCTION
ENTRANCE(S) ETC. WILL BE REQUIRED. SEDIMENT CONTROL
STRUCTURES /DEVICES SHALL BE INSTALLED IN ACCORDANCE
WITH THE MANUAL RAINWATER AND LAND DEVELOPMENT —
OHIO’S STANDARDS FOR STORM WATER MANAGEMENT LAND

DEVELOPMENT AND URBAN STREAM PROTECTION, SECOND

EDITION DATED 1996. SEDIMENT CONTROL DEVICES MUST BE
INSTALLED PRIOR TO BEGINNING ANY CONSTRUCTION ACTIVITY.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTINUED
INSPECTION AND MAINTENANCE OF ALL SEDIMENT CONTROL
DEVICES. THE CONTRACIOR SHALL FOLLOW THE REQUIREMENTS
SET FORTH ON THE APPROVED STORM WATER POLLUTION
PREVENTION PLAN IF APPLICABLE, OR ON THE DETAILED
CONSTRUCTION PLANS.

(B) ROCK CHANNEL PROTECTION, AS PER PLAN:

ROCK CHANNEL PROTECTION, IF REQUIRED, SHALL MEET THE
REQUIREMENTS OF ODOT ITEM 601. GEOTEXTILE FABRIC SHALL
BE PLACED UNDER ALL ROCK CHANNEL PROTECTION AND SHALL
MEET THE REQUIREMENTS OF ODOT ITEM /12.09 GEOTEXTILE
FABRICS, TYPE 'B’ (FILTER BLANKETS FOR ROCK CHANNEL
PROTECTION). REFER TO DETAILED PLAN DRAWINGS FOR THE
SPECIFIC LOCATION, TYPE, LENGTH, WIDTH AND THICKNESS OF
THE ROCK CHANNEL PROTECTION.
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VIl. TRAFFIC:

(A) MAINTAINING TRAFFIC:

THE CONTRACTOR SHALL MAINTAIN TRAFFIC ADJACENT TO AND
THROUGH THE PROJECT AS DESCRIBED BELOW AND IN
ACCORDANCE WITH THE REQUIREMENTS OF THE OHIO
DEPARTMENT OF TRANSPORTATION MANUAL OF CONSTRUCTION
AND MATERIALS SPECIFICATIONS ITEM 614 MAINTAINING TRAFFIC.
THE CONTRACTOR SHALL FURNISH, MAINTAIN, AND REMOVE ALL
SIGNS, FLAGS, FLAGMEN, WATCHMEN, BARRICADES, SIGN
SUPPORTS, CONES, BARRELS, AND INCIDENTALS IN
CONFORMANCE WITH THE MOST RECENT REVISIONS OF THE
CURRENT EDITION OF IHE OHIO MANUAL OF UNIFORM TRAFFIC
CONTROL DEVICES FOR SIREETS AND HIGHWAYS. INTERFERENCE
WITH VEHICULAR TRAFFIC SHALL BE KEPT TO A MINIMUM AT ALL
TIMES. ALL OPEN TRENCHES AND EXCAVATIONS SHALL BE
PROTECTED WITH DRUMS, BARRICADES, OR BARRIERS. ACCESS
SHALL BE MAINTAINED AT ALL TIMES FOR EMERGENCY AND FIRE
DEPARTMENT VEHICLES.

ANY TEMPORARY ROADWAY CLOSING MUST BE APPROVED IN
WRITING BY THE CITY TRAFFIC ENGINEER AND ANY OTHER PUBLIC
AGENCY HAVING JURISDICICTION. THE CONTRACTOR SHALL NOTIFY
THE TRAFFIC ENGINEER AT LEAST 72 HOURS IN ADVANCE OF ANY
SUCH CLOSINGS FOR PUBLICATION AND EMERGENCY AGENCY
NOTIFICATION.

(B) RESIDENTIAL AND BUSINESS AREAS:

THE CONTRACTOR SHALL MAINTAIN ACCESS TO LOCAL
RESIDENCES AND BUSINESSES DURING CONSTRUCTION.
EVENT A DRIVE ACCESS NEEDS TO BE CLOSED, THE
CONTRACTOR SHALL GIVE NOTICE OF CLOSURE AND DURATION
IO THE PROPERTY OWNER 24 HOURS IN ADVANCE.
CONTRACTOR SHALL ARRANGE FOR ALTERNATE PARKING AND
REASONABLE ACCESS FOR THOSE PROPERTY OWNERS AFFECTED
BY DRIVE CLOSURES.

IN THE

(C) EXISTING STREET NAME AND TRAFFIC CONTROL SIGNS:

WHERE WORK REQUIRES THE MOVEMENT OF EXISTING SIGNS
(STOP SIGNS, SPEED LIMIT SIGNS, NO PARKING SIGNS, ETC.).
THE CONTRACTOR IS REQUIRED TO MAINTAIN THE FUNCTION OF
ALL TRAFFIC CONTROL SIGNS. ALL SIGNS REMOVED BY THE
CONTRACTOR SHALL BE STORED ON SITE AND REINSTALLED BY
THE CONTRACTOR.

(D) NEW STREET NAME & TRAFFIC CONTROL SIGNS:

ALL STREET NAME AND TRAFFIC CONTROL SIGNS SHALL COME
COMPLETE AND BE MADE IN ACCORDANCE WITH THE CITY OF
CANTON SIGN AND PAINT DEPARTMENT SPECIFICATIONS.
GENERALLY, ALL SIGNS SHALL HAVE HI=INTENSITY SHEETING

AND BE MADE WITH .080 50/52 ALUMINUM. STREET NAME
SIGNS SHALL BE MADE WITH WHITE UPPER AND LOWER CASE

LETTERING ON GREEN BACKGROUND USING 9" BLANKS, BE
DOUBLED SIDED W/RADIUS CORNERS AND HAVE 6” NAME AND
3" SUFFIXES. ALL SIGN RELATED HARDWARE IS TO BE

INCLUDED, SUCH AS 67 HEAVY DUTY U—-CHANNEL CAPS AND
STREET NAME CROSSES.

FOR SUBDIVISION DEVELOPMENTS, ALL PERMANENT STREET
NAME SIGNS AND TRAFFIC CONTROL SIGNS SHALL BE

FURNISHED AND INSTALLED BY THE DEVELOPER/CONTRACTOR.

(E) EXISTING TRAFFIC SIGNALS:

WHERE WORK REQUIRES INTERFERENCE WITH EXISTING
SIGNALIZATION IN THE INTERSECTIONS, ALL WORK SHALL BE
COORDINATED THROUGH THE CITY ENGINEER. THE CONTRACTOR
SHALL NOT ALTER ANY SIGNALIZATION WITHOUT THE CITY

ENGINEER’S AUTHORIZATION.

(F) NEW TRAFFIC SIGNALIZATION:

ALL NEW OR MODIFIED TRAFFIC SIGNALIZATION AT
INTERSECTIONS SHALL BE IN ACCORDANCE WITH CITY TRAFFIC
ENGINEERING TRAFFIC CONTROL GENERAL NOTES AND ODOT
SPECIFICATIONS; WITH SPECIAL EMPHASIS ON ODOT ITEMS 625,
632, 633, /32, AND /335 WHICH DEALS WITH TRAFFIC CONTROL.

(G) TRAFFIC CONTROL PLAN:

THE DEVELOPER/CONTRACTOR SHALL SUBMIT TO THE CITY
ENGINEER A TRAFFIC CONTROL PLAN IN ACCORDANCE WITH CITY
SUPPLEMENTAL SPECIFICATION O1-00. DETOURS, IF
NECESSARY, SHALL BE APPROVED BY THE CITY ENGINEER PRIOR
10O PLAN SUBMISSION.

\\VIIl. WATER MAIN / SERVICES:

A) WATER MAINS /SERVICES:

ALL WAJER MAINS, SERVICES AND APPURTENANCES SHALL BE
DESIGNER AND CONSTRUCTED ACCORDING TO THE CITY OF
CANTON WATER DEPARTMENT REQUIREMENTS AND
SPECIFICATRONS IN EFFECT AT THE TIME OF CONSTRUCTION.
ANY DEVIATIOQN FROM THE PLANS AFFECTING THE WATER SYSTEM
MUST BE APPROVED BY THE CANTON WATER DEPARTMENT.

FOR NEW DEVELRPMENTS INSIDE THE CITY, ALL WATER MAIN
PIPE MATERIAL FININGS, BENDS, VALVES, VALVE BOXES,
MEGALUGS, GASKETS AND HYDRANTS WILL BE SUPPLIED BY THE
CITY OF CANTON. E CONTRACTOR WILL BE RESPONSIBLE
FOR TRANSPORTING MATERIALS TO THE PROJECT SITE.
BACKFILL, BEDDING. THRUST BLOCKING, ETC. AND ASSOCIATED
LABOR IS THE RESPONSIRILITY OF THE CONTRACTOR.

WATER MAINS SHALL BE CILASS 53 (12”7 AND UNDER) OR

CLASS 54 (OVER 127) DUCTI IRON MEETING AWWA C—151
WITH PUSH JOINTS.  THE MININUM COVER OVER WATER MAINS

SHALL BE 4'—6" FROM GROUND\SURFACE TO THE BARREL OF
THE PIPE. THE OUTSIDE SURFACK OF ALL DUCTILE IRON PIPE,
FITTINGS, AND APPURTENANCES SHALL BE SHOP COATED WITH
EITHER A COAL TAR OR ASPHALT BAQE BITUMINOUS MATERIAL.
IF THE COATING MATERIAL IS FOUND N0 BE DAMAGED PRIOR TO
THE PIPE TRENCH BEING BACKFILLED, NIE CONTRACTOR SHALL
PROVIDE AN ADDITIONAL APPROVED MATERIAL AS REQUIRED TO
REPAIR THE DAMAGES. THE CONTRACTORNSHALL HAVE
SUFFICIENT COATING MATERIAL AVAILABLE AN THE JOB SITE
PRIOR TO LAYING THE PIPE. THE INTERIOR WQF ALL PIPES AND
FITTINGS SHALL BE LINED WITH DOUBLE CEMENT MORTAR AND
SEAL COATED IN COMPLETE CONFORMANCE WITRN AWWA C—104,
OR THE LATEST REVISION.  FITTINGS SHALL BE RATED FOR 250
PSI WORKING PRESSURE IN ACCORDANCE WITH AWNA C—153.
PIPE LENGTHS MAY BE DEFLECTED AT THE JOINT IFNREQUIRED,
AT ONE—HALF THE DEGREE RECOMMENDED BY THE
MANUFACTURER.  WATER SERVICES WILL BE INSTALLED\BY THE
CITY OF CANTON AND PAID FOR BY THE OWNER/DEVELORER.
DISINFECTION OF WATER MAINS SHALL BE IN ACCORDANCA WITH
AWWA C—651. ALL WATER LINE PRESSURE TESTING SHALD
CONFORM TO AWWA C—600.

WATER MAINS SHALL BE INSTALLED AND BACKFILLED PER
O.D.O.T. ITEM 638. WATERLINES LOCATED WITHIN THE LIMITS OF
OR WITHIN A 1/2 TO 1 SLOPE OF EXISTING AND/OR
PROPOSED ROADWAYS, PARKING AREAS, BUILDINGS, BUILDINGS,
SIDEWALKS, AND/OR DRIVES SHALL BE INSTALLED AS TYPE B
CONDUITS.  ALL OTHER WATER MAINS MAY BE INSTALLED AS
T'YPE C CONDUITS. BEDDING SHALL BE AS SPECIFIED, EXCEPT
THAT SLAG WILL NOT BE PERMITTED.

ALL BENDS, FITTINGS, TEES, VALVES, DEAD ENDS, ETC. SHA

BE SECURED EQUAL. POURED—IN—PLACED CONCRETE THRYST
BLOCKS SHALL ALSO BE PROVIDED AT/FOR EACH BEND,
FITTINGS, TEE, DEAD END, ETC. THIS BLOCKING SHALL /BE
CAREFULLY PLACED TO ENSURE IT IS POSITIONED PROPERLY TO
WITHSTAND THE RESULTANT FORCES AT EACH BEND, FITTING,
ETC. AND SHALL BEAR ON STABLE UNDISTURBED GRROUND
CAPABLE OF WITHSTANDING THE POTENTIAL LOADINg.

IN ADDITION TO THE RESTRAINT OF ALL BENDS,/FITTINGS, TEES,
VALVES, DEAD END, ETC. THE CONTRACTOR SHALL ALSO
SECURE/RESTRAIN ALL JOINTS FOR AT LEASY THREE (3) PIPE
JOINTS (50) LF MIN.) ON BOTH SIDES OF fFACH DEAD END,

BEND, FITTING, VALVE, TEE, ETC. UTILIZING MEGALUGS, FIELD
LOK GASKETS, OR APPROVED EQUAL.

THE CONTRACTOR SHALL PROVIDE 18/ VERTICAL CLEARANCE
BETWEEN PROPOSED WATERLINES AND ANY SANITARY SEWERS.
WHEN 18" CLEARANCE BETWEEN A/WATERLINE AND SANITARY
SEWER CANNOT BE OBTAINED THY CONTRACTOR SHALL PROVIDE
CONCRETE ENCASEMENT AS DIR{ZCTED BY THE ENGINEER. THE
CONTRACTOR SHALL PROVIDE 127 MINIMUM CLEARANCE BETWEEN
WATERLINE AND STORM SEWER. THE CONTRACTOR SHALL
MAINTAIN TEN (10) FOOT HORIZONTAL CLEARANCE BETWEEN
WATERLINES /SERVICES AN SANITARY SEWERS AND FOUR (4)
FOOT HORIZONTAL CLEARANCE BETWEEN WATERLINES /SERVICES
AND STORM SEWERS.

FIRE HYDRANTS SHALL BE MUELLER A423 MEETING THE CITY
OF CANTON WATER/ DEPARTMENT STANDARDS AND
REQUIREMENTS. /JALL COSTS FOR THE 6" PIPING ASSOCIATED
WITH THE INSTALLATION OF FIRE HYDRANTS SHALL BE INCLUDED
WITH THE FIRE/ HYDRANT PAY ITEM. ALL HYDRANTS WILL BE
INSTALLED W/IH THE PUMPER NOZZLE FACING THE STREET.

ALL WATER SERVICES MUST BE INSTALLED BEFORE ANY
PAVEMENI FOR THE PROPOSED ROADWAYS HAS BEEN PLACED.
CONTRACTOR IS NOT TO MAKE ANY SERVICE TAPS ON THE
WATEF/ MAIN.  THE CANTON WATER DEPARTMENT WILL MAKE ALL
SERYICE TAPS.

TAE PROPOSED FACILITIES WILL MAINTAIN A MINIMUM 35 PSI
PRESSURE DELIVERED TO THE CURE STOP DURING NORMAL
OPERATING CONDITIONS.

BOOSTER PUMPS ARE NOT PERMITTED ON SERVICE
CONNECTIONS.

ALL DUCTILE IRON PIPE, INCLUDING FITTINGS AND
APPURTENANCES BURIED UNDERGROUND, SHALL BE ENCASED
WITH 8 MIL POLYETHYLENE FILM CONFORMING TO AWWA C105.

POLYETHYLENE WATER MAIN AND SERVICE TUBINg 27 AND
UNDER SHALL BE COPPER TUBE SIZE AND MEET STANDARDS
ASTM—-D2737 PE3408 AND AWWA C906. THIEZ ONLY ACCEPTED
TUBING IS CP CHEM PERFORMANCE PIPE DRISCOPLEX
5T100—-ULTRA-LINE.

THE CONTRACTOR SHALL TAKE ANY AND/ ALL NECESSARY
PRECAUTIONS TO PROTECT AND MAINTAIN IN SERVICE, ANY
EXISTING WATER MAINS EXPOSED DURING CONSTRUCTION.

ANY WATER SERVICE LINE THAT IS/ BROKEN, CUT OR OTHERWISE
DAMAGED, SHALL BE REPLACED J/ROM THE CORPORATION STOP

TO THE CURB STOP WITH A SIMGLE PIECE OF PLASTIC SERVICE
LINE (DRISCOPLEX). NO SPLICING OF THE SERVICE LINE WILL

BE PERMITTED.

SERVICE BRANCHES WILL BE INSTALLED AS PER O.D.O.T ITEM
658.16 WITH THE FOLLOWING EXCEPTIONS:
1. WHEN A SERVICE/ BRANCH IS DISTURBED FOR
LOWERING, RAISING, EXTENDING OR SHORTENING ON THE
PROPERTY SIDY ON THE SERVICE STOP, IT SHALL BE
REPLACED WIFH NEW MATERIALS FROM THE CORPORATION
STOP TO T SERVICE STOP.

IN A STREET IMMPROVEMENT, NO EXISTING WATER CURB BOX
WILL BE LEF) IN THE PAVEMENT, CURB AND GUTTER OR
SIDEWALK HE CURB BOX WILL BE MOVED TO A SUITABLE
LOCATION LOETERMINED BY THE CANTON WATER DEPTARTMENT.
WHEN T CURB BOX IS MOVED ALL NEW MATERIAL WILL BE
USED FROM THE CORPORATION STOP TO THE THE CURB STOP
WHICH/'IS A SINGLE PIECE OF PLASTIC SERVICE LINE
(DRICOPLEX). NO SPLICING OF THE SERVICE LINE WILL BE

PERMITTED. A NEW TAP (CORPORATION STOP) AND CURB STOP

AND BOX MAY ALSO BE REQUIRED. THE DETERMINATION WILL BE

ADE BY THE CANTON WATER DEPARTMENT.

ALL WATER MAINS WILL BE INSTALLED UNDER THE PAVEMENT
WITH A MINIMUM OF 3 FEET FROM THE EDGE OF PAVEMENT OR
THE CURB AND/OR GUTTER. IN EXISTING STREETS, A SAW CUT
WILL BE MADE TO ENSURE A CLEAN EDGE.

WHEN AN EXISTING WATER MAIN MUST BE SHUT DOWN TO
PERFORM REQUIRED WORK, THE PROPERTIES TO BE EFFECTED
HALL BE GIVEN A MINIMUM 24 HOUR NOTICE OF SAID SHUT
DOWN.  THE WORK WILL BE SCHEDULED AND COORDINATED TO
MINIMIZE THE TIME THE MAIN IS OUT OF SERVICE.

THE KONTRACTOR SHALL NOTIFY THE CITY 48 HOURS IN
ADVANKE OF ANY SHUT DOWN OF AN EXISTING WATER MAIN.
THE CONJRACTOR WILL NOT OPERATE ANY VALVES. VALVES
WILL BE RQPERATED BY CANTON WATER DEPARTMENT PERSONNEL
ONLY. VANES DAMAGED BY THE CONTRACTOR’S OPERATION
WILL BE RERNACED AT THE CONTRACTOR'S EXPENSE.

ALL VALVE BOXXS WILL BE ADJUSTED TO FINAL GRADE OF THE
PAVEMENT WHENN\THE PROJECT IS COMPLETED.

ANY COMMERCIAL OR INDUSTRIAL WATER SERVICE MUST HAVE
SITE AND PLUMBING \ PLANS SUBMITTED TO THE CANTON WATER
DEPARTMENT ENGINEERNG OFFICE FOR APPROVAL. THE
CANTON WATER DEPARTMENT WILL REVIEW THE PLANS AND
MAKE COMMENTS. CORRKCTIONS MUST BE MADE AND
RESUBMITTED.  PRICE ESTNATES WILL NOT BE ISSUED AND
SERVICE TAPS WILL NOT BENMADE UNTIL THE PLANS HAVE
BEEN APPROVED BY THE CANON WATER DEPARTMENT.

IX. POST CONSTRUCTION INCIDENTALS

(A) AS—BUILT DRAWINGS (PRIVATE PROJECTS):

AS—BUILT REPRODUCIBLE MYLARS SHALL BE PROVIDED TO THE
CITY OF CANTON BY THE DESIGN ENGINEER AT THE COMPLETION
OF THE PROJECT. THE CONSTRUCTION BOND WILL NOT BE
RELEASED UNTIL THE AS—BUILT DRAWINGS HAVE BEEN
ACCEPTED.

(B) PROPOSED MONUMENTATION:

THE DEVELOPER/CONTRACTOR SHALL NOTIFY THE CITY ENGINEER
IN WRITING UPON THE COMPLETION OF MONUMENTS BEING SET
AS PER PLAN OR RECORD PLAT.

(C) RELEASE OF RETAINER/BONDS:

PRIOR TO THE RELEASE OF RETAINER/CONSTRUCTION BOND BY
THE CITY OF CANTON, THE CONTRACTOR SHALL HAVE

COMPLETED THE ENGINEER’S PROJECT PUNCHLIST AND SUBMIT.
FINAL WAIVER OF LIEN, IN ACCORDANCE WITH CITY SS 01-00.

SCALE: AS SHOWN

CALCULATED:

PTA
CHECKED:
MJS

GENERAL NOTES

BY

DATE

REVISIONS

PETERS, TSCHANTZ & ASSOCIATES, INC.

CONSULTING ENGINEERS
275 SPRINGSIDE DR., SUITE 300

AKRON, OHIO 44333
PHONE 330-666—-3702 FAX —4165

MAHONING ROAD NE. S.R. 1583
ECONOMIC DEVELOPMENT PROJECT
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| e SHEET NOMBER TEM | GRAND | pESCRIPTION steer
DE-1 DE-2 DE-3 DE-4 DE-5 DE-6 DE-7 DE-8 NO.
1 625 164 820 253 70 1307 FOOT CONDUIT, PVC-40, 2", DIRECT BURIED
2 625 885 950 544 400 80 2859 FOOT CONDUIT, PVC-40, 3", DIRECT BURIED
3 625 2554 | 3548 | 2615 | 2655 | 2304 | 2824 | 2381 1890 20771 FOOT |CONDUIT, PVC-40, 4" DIRECT BURIED
4 625 316 316 FOOT DUCT BANK, PVC-40, 2-6", CONCRETE ENCASED DE-12
S 625 155 210 158 180 79 88 62 180 1108 FOOT |TRENCH IN PAVED AREA, AS PER PLAN DE-12
6 625 295 150 73 170 74 89 12 195 1056 FOOT |TRENCH IN SIDEWALK DE-12
7 625 225 677 610 438 360 536 480 455 3781 FOOT |TRENCH IN LAWN AREA DE-12
8 625 975 263 121 123 104 1186 FOOT |TRENCH IN ASPHALT PARKING AND DRIVE AREAS DE-12
9 625 12 25 37 FOOT TRENCHING IN CONCRETE DRIVES
10 625 20 310 330 FOOT |TRENCH IN GRAVEL AREAS
11 625 93 435 462 990 FOOT DISTRIBUTION CABLE, 1/C # 2 AWG, 600V
12 625 375 1185 1560 FOOT DISTRIBUTION CABLE, 1/C # 3/0 AWG, 600V
13 625 240 240 FOOT DISTRIBUTION CABLE, 1/C 500 KCMIL, 600V
14 625 1 1 EACH STUB UP, TELEPHONE CROSSBOX
15 625 1 1 EACH STUB UP, CATVNETWORK NODE
16 625 2 2 1 1 6 EACH STUB-UP, POWER PEDESTAL DE-15
17 625 3 4 S 2 1 2 2 1 20 EACH STUB-UP, TELEPHONE PEDESTAL DE-15
18 625 4 - S) 3 2 2 3 2 25 EACH STUB UP, CATVPEDESTAL DE-15
19 625 2 6 2 10 EACH STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2"
20 625 1 1 EACH STUB-UP, TELEPHONE, BLDG/DEMARCATION, PVC-40, 1-4"
21 625 2 6 2 1 11 EACH STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2"
22 625 4 3 2 9 EACH STUB UP, RISER POLE, PVC-40, 1-3" DE-14
23 625 3 2 3 1 4 2 2 4 21 EACH STUB UP, RISER POLE, PVC-40, 1-4" DE-14
24 625 2 2 EACH STUB UP, RISER POLE, PVC-40, 1-6" DE-14
25 625 2 1 1 2 6 EACH BRACKET ASSEMBLY, STAND-OFF, RISER POLE, 4-4" CONDUITS MAX DE-14
26 625 2 1 1 4 EACH FIBERGLASS BOXPAD INSTALLATION, SINGLE-PHASE TRANSFORMER DE-15
27 625 1 1 EACH BOXPAD, PRECAST CONCRETE, THREE-PHASE TRANSFORMER DE-14
28 625 1 1 EACH VAULT, PRECAST CONCRETE, SWITCHGEAR, 12'L X6'W X6'-6"H DE-14
9 625 1 1 EACH PULL BOX REINFORCED POLYMER CONCRETE, 30" X48"X24"D,
"AT&T - TELEPHONE" LOGO
30 625 1 5 1 4 EACH PULL BOX REINFORCED POLYMER CONCRETE,
30" X48"X24" D, "TWC - CATV' LOGO
31 625 1 1 5 EACH GROUND SLEEVE INSTALLATION, THREE-PHASE JUNCTION
ENCLOSURE DE-15
30 625 1 1 EACH MANHOLE, REINFORCED POLYMER CONCRETE, 48" DIAX 48" DEEP,
"AT&T - TELEPHONE" LOGO - INSTALLATION ONLY DE-14
33 625 1 1 1 3 EACH PROVISIONS FOR TRAFFIC SIGNAL CONTROLLER SERVICE
34 625 1 1 1 1 4 EACH PROVISIONS FOR LIGHTING CONTROL PANEL SERVICE
35 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 1 DE-9
36 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 2 DE-9
37 || SPECIAL 1 1 LUMP SUM [SERVICE REMISION, TYPE 3 DE-9
38 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 4A DE-9A
39 || SPECIAL 1 1 LUMP SUM [SERVICE REVISION, TYPE 4B DE-9A
40 || SPECIAL 1 1 LUMP SUM [SERVICE REMISION, TYPE 5 DE-10
41 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 6 DE-10
42 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 7 DE-10
43 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 8 DE-10
44 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 9 DE-11
45 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 10 DE-11
46 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 11 DE-11
47 || SPECIAL 1 1 LUMP SUM |SERVICE REVISION, TYPE 12 DE-11
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LEGEND

UTILITY EASEMENT

§ SERVICE
Q}

/77X REVISION TYPE

@ DE=XX/ TEMPORARY CONSTRUCTION
Q/' SHEET NO. EASEMENT
%
¢
7,
° 7 &
6‘7;?@ éz-
é\7‘/‘/@ 2—-3" (AEP) .
" 50 R, EXISTING TWC
7% PEDESTAL TO BE

EXISTING 200A, 120/240V, REMOVED BY TWC.

19, 3W' SERVICE
DISCONNECT TO REMAIN.

% 1—4" (ATT)
t‘ 1—4" (TWC)
s 2-3" (AEP)

e i
a () >

MAHONING ROAD NE, S.R. 153 - 60' R/W 1=4" (TWC)

1—-4" ( ATT)
2—4” (TWC)
EXISTING AT&T MH302 1-4" (TWC) —
TO REMAIN. FINAL
TIE=IN BY AT&T. 2—4" (ATT) 4—4" (ATT) 72—3” (AEP) 2—4" (TWC) 2—4" (ATT)
4 S - - &
T BN = r>° P ) (AEP)

/—@ 5 L | U *'@_( =% /s
| T |—> \’:ﬂ, - iﬁ. (9)
Ly @/ 8 \

®
24" UP/

(apy

L,

G

g{
v ||v
i
g 4

MATCH LINE STA. 60+OO - SEE SHEET NO. DE-2

40’

20’
20°

10’
HORIZONTAL SCALE

0

PTA
CHECKED:
MJS

CALCULATED:

CONDUIT SYSTEM PLAN
STA. 55+00 TO STA. 60+00

BY

DATE

REVISIONS

2—4" (TWC) 2
2-6" (AEP) STUBOUT; 2-6" (AEP) o @
CAP BELOW GRADE. N
Q L2-6” (AEP) .
< ASPHALT " .,
Q/l L
CONCRETE -3
MAHONING ROAD NE - SHEET DE-1 < SIDEWALK —— @ o P
REF. §/ -
DESCRIPTION STATION | OFFSET | SIDE
NO. < /—EXISTING 200A, 120/240V,
@ STUB UP, RISER POLE, PVC-40, 24" 55+71.95| 205 LT Cl)(/ 1¢, SW PANEL TO REMAIN.
@ STUB UP, CATV PEDESTAL 58 +43.15| 32.0 LT <
STUB-UP, CATV, BLDG/DEMARCATION, PVC40, 1-2 58 +436 | 424 LT O ©
@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 58 +46.8 | 42.5 LT {15)
@ STUB-UP, TELEPHONE PEDESTAL 58 +47.2 | 320 LT ( DEZ 5 ) ?
STUB-UP, POWER PEDESTAL 58 +51.28 | 32,0 LT
@ STUB UP, CATV PEDESTAL 50+855 | 31.9 LT
STUB-UP, TELEPHONE PEDESTAL 59 +89.6 | 319 LT
FIBERGLASS BOXPAD INSTALLATION, SINGLE-PHASE TRANSFORMER 50+96.1 | 332 LT
VAULT, PRECAST CONCRETE, SWITCHGEAR, PRECAST CONC., 12L X6W X6-6"H | 56 +352 | 34.0 RT
PULL BOX, REINFORCED POLYMER CONCRETE,
@ 30" X 48" X 24" D, "TWC - CATV" LOGO %+30.2 | 338 RT
@ STUB UP, CATV PEDESTAL 56 +07.9 | 329 RT
@ STUB-UP, POWER PEDESTAL 58+11.3 | 308 RT g
Z
STUB-UP, TELEPHONE PEDESTAL 58 +14.5 | 329 RT o5
=
B~
@ STUB-UP, CATV, BLDG/DEMARCATION, PVC40, 1-2" 58 +154 | 111.9 RT SiE
o
2]
FIBERGLASS BOXPAD INSTALLATION, SINGLE-PHASE TRANSFORMER 58+998 | 325 RT &l
=
@ STUB UP, CATV PEDESTAL 59 +10.0 | 333 RT = 2
—
jm]
STUB UP, CATV NETWORK NODE 50 +17.0 | 315 RT % 2
=0
STUB UP, TELEPHONE CROSSBOX 50 +540 | 358 RT KEY PLAN - MAHONING ROA NE ‘ \ 5 /‘ %
| | y fi 1 Sl
STUB UP, RISER POLE, PVC-40, 2-3 59 +90.4 | 47.6 RT @4/, //y , 5 \ x r \ , e TE N : A
‘ll “LJ,,,JJ 77771‘ . % L . = .
@ STUB UP, RISER POLE, PVC-40, 2-3" 50+914 | 463 RT i% efé ; / y %/ % K/ /i//%/ = =1 ey e ) 'VP - Jul
- m . i / E\ . Rl | = e ) _ _ = _’J - : A ’ E —
@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 58 +43.0 | 89.3 RT ::: DE- I E —, DE- 3 N o T 1 O eI - E
o X T H T = — — — Y = ' ' ' ] ' 2
@ STUB UP, RISER POLE, PVC-40, 2-6" 59 +58.1 | 482 RT wj i § N 5
Y & & @
5, L N
STUB UP, RISER POLE, PVC-40, 14" 59+50.0 | 46.0 RT ¢ § 3
&

275 SPRINGSIDE DR., SUITE 300
AKRON, OHIO 44333
PHONE 330-666-3702 FAX —4165
www.ptaengineering.com

MAHONING ROAD NE. S.R. 153
ECONOMIC DEVELOPMENT PROJECT
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~2-3" (AEP)

EXISTING 100A,

EXISTING 60A, 120/240V, 18, 3W @
SERVICE EQUIPMENT TO BE REPLACED

WITH 100A SERVICE. REFER TO

SERVICE REVISION DETAIL 48B.

ELECTRICAL SERVICE
NOT VERIFIED.

(NOT ACCESSIBLE)

120/240V, 18, 3W ELECTRICAL SERVICE N .
PANEL TO REMAIN: NOT VERIFIED. Q r%)
(NOT ACCESSIBLE) 29) A

e,
T
R

J &
c o $
A

o ®

c /5 ) '~ (6 §”
; \DE-10/ © COE-10)
§
#3/0 \V.

s Ct %’5’0 Q
<

1-4" (ATT) <
1-4”/ (TwC) i
2~3" (AEP)

0
i

- 1—4" (ATT)
_1—4” (TWC)

v | v

(=

-1—4" (ATT) \
Byl MAHONING ROAD NE, S.R. 153 - 60' R/W

3—4" (ATT)
—2—4”" (TWC) 2—4” (TWC)

|

S§,

LEGEND

EXISTING C.T. MTR #428080971

SERVICE
REVISION TYPE

SHEET NO.

UTILITY EASEMENT

TEMPORARY CONSTRUCTION

EASEMENT

240/120V, 38, 4W A TO REMAIN.

&

EXISTING CATV, TEL, ELECT.
DROPS TO REMAIN.

[ 8 N
A o/H
O Y (e &
43' © EXISTING 200A,
120/240V, 18, 3W .
#3/0 /i\/ Q/ PAN{ZL T(()rcﬂ)REMAIN. ?g gzzii?ﬁﬁm 02
% Q' (:T:L)J
#3/0
1—4” (ATT)
1—4" (TWC)
/
17 0 1
L,
2—4" (ATT) — 2—-3" (AEP) 24" (AEP)
1-4" (TWC)—=< At
2H\ a W)
” t 2_4” (ATT)
2_4 (TWC) . | 2_4” (TWC)
|_> 2—4" (ATT) |_>
: U

MATCH LINE STA. 60+00 - SEE SHEET NO. DE-1

-
p

vl v

MAHONING ROAD NE - SHEET DE-2

v/

—3—4" (ATT) /

':g DESCRIPTION STATION | OFFSET| SIDE

@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 60 + 10.3 87.9 LT

@ STUB-UP, CATV, BLDG/DEMARCATION, PVC+40, 1-2" 60 + 11.8 90.9 LT

@ STUB UP, POWER PEDESTAL 61+ 00.0 33.6 LT

@ STUB UP, CATV PEDESTAL 61 + 03.5 31.2 LT “CT:

@ STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2" 61+ 04.3 74.3 LT

@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 61 + 05.8 77.3 LT @\
@ STUB UP, TELEPHONE PEDESTAL 61+ 07.2 31.2 LT .
STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2" 61+ 57.5 70.0 LT

@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 61+ 59.0 73.0 LT 200A, 120/240V, 1, 3W—/
STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2" 62 +68.2 | 120.2 LT PANEL TO REMAIN.

@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 62 +696 | 123.2 LT

@ STUB UP, POWER PEDESTAL 63 + 01.2 33.4 LT

@ STUB UP, CATV PEDESTAL 63 + 03.9 33.4 LT

STUB UP, TELEPHONE PEDESTAL 63 + 06.6 33.4 LT

@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 63 +43.9 95.0 LT

STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2" 63 + 45.3 98.0 LT

@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 61+ 23.1 922 RT

STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2" 61+ 23.1 95.5 RT

STUB UP, TELEPHONE PEDESTAL 61+41.9 31.2 RT

STUB UP, CATV PEDESTAL 61+ 459 31.2 RT

@ STUB UP, RISER POLE, PVC+40, 1-3" 62 +24.3 49.4 RT

@ BRACKET ASSEMBLY, STAND-OFF, RISER POLE, 4-4" CONDUITS MAX 62 + 70.0 79.2 RT

() e e e coaer conCreTe 2ot | ms | w

STUB UP, CATV PEDESTAL 63 + 03.9 25.4 RT

@ STUB UP, TELEPHONE PEDESTAL 63 + 06.9 235 RT

STUB UP, RISER POLE, PVC+40, 2-3" 63+ 31.4 46.2 RT

@ STUB UP, RISER POLE, PVC+40, 24" 63 + 86.6 46.2 RT

BRACKET ASSEMBLY, STAND-OFF, RISER POLE, 4-4" CONDUITS MAX 64 + 27.1 925 LT

(ATT) 2-3" UP
A; #772D4—-208
®

224" (ATT) A

/
Q\

/

/

<

-

34" (ATD)

[ =4 f2—4” (TWC)
N A\

K !‘ VA Y
1-4" 2-4
3_4” 1_4”

\ NOT TO SCALE /

/

2—4" UP \L
_\/ REPLACE SIDEWALK,
oo 770e215 5)\@ JOINT TO JOINT (TYPICAL).

\PROPOSED 240/120V, 39,
4W, DELTA TRANSFORMER
BANK BY AEP.

KEY PLAN - MAHONING ROAD NE

BROWNLEE AVE NE
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TO #2721——
MAHONING RD NE

ELECTRICAL SERVICE
NOT VERIFIED.
(NOT ACCESSIBLE)

1-4" (TWC) #25

1-4" (ATT) 1554
1-4” (ATT)
1-4" (TWC)

2-3" (AEP)
1-4” (ATT)

2-4" (ATT)

2-4” (TWC) Fjjjf a
V)

H 2-3" (AEP) E;
' S

MAHONING ROAD NE, S.R. 153 - 60' R/W

2—4” (ATT)
2—4" (TWC)

EXISTING 100A,

120/240V, 19, 3W
PANEL TO REMAIN.

MATCH LINE STA. 65+00 - SEE SHEET NO. DE-2

TO BE RELOCATED —\L’I

BY AEP.

vV

1-4” UP

MAHONING ROAD NE - SHEET DE-3 _\ §
':I%F_' DESCRIPTION STATION | OFFSET| SIDE & 4(/
@ FIBERGLASS BOXPAD INSTALLATION, SINGLE-PHASE TRANSFORMER 65+903 | 34.3 LT /\A
@ STUB UP, TELEPHONE PEDESTAL 65+946 | 342 LT YO_J
@ STUB UP, CATV PEDESTAL 65+97.9 | 34.2 LT &
@ STUB UP, POWER PEDESTAL 66 +547 | 33.1 LT
@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 66+485 | 74.9 LT
@ STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2" 66 +500 | 77.9 LT
@ STUB UP, TELEPHONE PEDESTAL 66+57.9 | 37.4 LT
STUB UP, CATV PEDESTAL 66+61.7 | 363 LT
@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-2" 67+153 | 71.9 LT
STUB-UP, CATV, BLDG/DEMARCATION, PVC-40, 1-2" 67+167 | 748 LT
@ STUB UP, CATV PEDESTAL 68 +609 | 31.8 LT
@ STUB UP, TELEPHONE PEDESTAL 68 +646 | 31.7 LT
@ GROUND SLEEVE INSTALLATION, THREE-PHASE JUNCTION ENCLOSURE 68 +761 | 31.8 LT
STUB UP, RISER POLE, PVC-40, 2-3" 65+654 | 46.0 RT
@ STUB UP, TELEPHONE PEDESTAL 65+765 | 24.7 RT
STUB UP, CATV PEDESTAL 65+798 | 247 RT
@ STUB UP, RISER POLE, PVC-40, 1-4" 66+263 | 99.4 RT
P T SReED T oo woas| s |
STUB UP, CATV PEDESTAL 68 +998 | 26.2 RT
STUB UP, TELEPHONE PEDESTAL 69+ 044 | 262 RT - gfwfung a 2
@ STUB UP, RISER POLE, PVC-40, 2-4" 69+26.9 | 51.0 RT j/m %ﬂﬁ
@ BRACKET ASSEMBLY, STAND-OFF, RISER POLE, 44" CONDUITS MAX 66+066 | 81.9 LT &

LEGEND
SERVICE
% REVISION TYPE UTILITY EASEMENT =
\DE—XX/ TEMPORARY CONSTRUCTION ¥
SHEET NO. EASEMENT )
D
N Lo
o << N
- N
EXISTING 4” CONDUIT—=g—EXISTING 5” CONDUIT oK
AND CABLE TO REMAIN. AND CABLE TO REMAIN. =
o
Q g I<—E E) -
) Q O |% =
Q 3 b
>0
5
FINAL TIE—IN FINAL TIE—IN '-5
BY ATT. BY AEP.
DA .
1—5" STUB—OUT O
FOR AEP. Z 5
1—4” STUB=0UT E Z 10
FOR AT&T. L < +
T —
7 o o
n = «
" N T
1—4” (TWC) 2—4" (AEP) . "2
0))
1-4” (ATT) B > i:_)
> D5
©
2—4" (ATT) | = 7
24" (Twe) | < 2 6
= O
R Y Z |
q] [ : LUl O <L
._/‘ N = —
@ I —l O 7))
@9 T
/@ O
|_
® <
S/ =
2—4" UP
&
Ll
S
MAHONING ROAD NE - 30' R/W
)
=z
o
)
o
[a'd
|_
B O
< LIJ
. -
P
D=
& LIJ“ =
= s | € LIEJ
2 8 | oo
SRR I
2 23721 O
MEIEPY Y 0
Zlo ETE Ll
Seggi| Qo
Zfces| £ O
T 22
REREIS
o\ = w
HE —

DE-3



LEGEND

X gE@}g%N TYPE UTILITY EASEMENT
\DE—XX/ TEMPORARY CONSTRUCTION
SHEET NO. EASEMENT

b—EXISTING FIBER OPTIC
CABLE TO REMAIN.

AN}

EXISTING 3”"CONDUIT I

e TO REMAIN. i I
L < s S 0
O 2L > EXISTING AT&T 1—4" (ATT) B LLI

- g MANHOLE TO REMAIN. FINAL TIEZIN )
O FINAL TIE—IN FINAL TIE=IN FINAL TIE—IN 8 PN .
Z BY TWC. BY AT&T. BY TWC. . CZ)
= . 1=3" STUB—OUT .
0 1—-3" STUB=OUT 1-2" STUB-OUT y~—CONDUIT 'SPLICE —

FOR AT&T.
L FOR TWC. o ) \" FOR TWC. By ATAT, IEH
I T\ACI | |—> l e Al |
U) | : N o I ‘\\J i yey | I NcoM—go | (j/:)
Ll P L s A O ol &
LIJ had A ka4 i~ 1 YA VAV 2y YV 4 ©y LIJ
2 %)
1_4” TWC -4 _qp” _q”

| MAHONING ROAD NE, S.R. 153 - 60' R/W (TWC) —pp—1-47 (ATT)  “-1-4" (ATT)  -1-4" (TWC) FINAL TIE—IN
o BY AT&T. !
L0 o
$ A ) U A ?
© o o 5 () 10
< 2-4" (ATT) 2-4" (ATT) :
— 2—4”" (TWC) 2-4" (Twe) (&) <C
" > > > ”
% 5 ; oI = 9 g : 3 CLIIJ)
:l © |_>1 |_>I |_>1 Z
T 2 2—4" (ATT) —
O 2—4" (TWC) 5
- &
< o . —
< 1—4” (TWC) —<p <§E

§ K K
@ ¢4 14
S N
5 §
O
¥ §
V4
w ” %
— 1-4" UP /—@ S
N RN

40’

20’
20°

10’
HORIZONTAL SCALE

0

PTA
CHECKED:
MJS

CALCULATED:

CONDUIT SYSTEM PLAN
STA. 69+50 TO STA. 75+00

BY

DATE

REVISIONS

57-10—-05 (DE—1 THRU DE—8) MAHONING RD EDP, CANTON — CDS — CONDUIT SYSTEM PLANS.DWG on 07/22/11 at 09:46 by DRM

S
MAHONING ROAD NE - SHEET DE-4 =
o3
REF. DESCRIPTION STATION | OFFSET | SIDE =
NO. 5|2
PULL BOX, REINFORCED POLYMER CONCRETE, =
@ 30" X 48" X 24" D, "TWC - CATV" LOGO 7+8.0 ) 321 LT 28
PULL BOX, REINFORCED POLYMER CONCRETE, |
@ 30" X 48" X 24" D, "AT&T - TELEPHONE" LOGO 7946 322 LT Sk
= —
@ STUB UP, CATV PEDESTAL 72+836 | 325 LT 5 %
= O
@ STUB UP, CATV PEDESTAL 71+87.2 | 253 RT KEY PLAN - MAHONING ROAD NE | g
@ STUB UP, TELEPHONE PEDESTAL 714911 | 253 RT E | ‘ Y A Q. =
PULL BOX, REINFORCED POLYMER CONCRETE, S = ) N L=
@ 30" X 48" X 24" D, "TWC - CATV" LOGO 73+809 1 267 RT %/ %é’; 2 / >~ /i// % E . D SN S B R DE -1 _ .vf B Ju
@ STUB UP, RISER POLE, PVC-40, 1-4" 73+809 | 107.7 | RT - . ____DE:2 " pp3 4 S S A S (i A SESE S - =
- &/ HHHH\HH\HWF’W_Oﬁ“)é‘@:j:: f&::::ﬁgﬁﬁg — ' ' - i ' A :
STUB UP, CATV PEDESTAL 74+938 | 238 RT g & 5 & ]
@ STUB UP, TELEPHONE PEDESTAL 74+97.7 | 23.8 RT 6 § 5 S
&

AKRON, OHIO 44333

PHONE 330-666-3702 FAX —-4165
www.ptaengineering.com

MAHONING ROAD NE, S.R. 153

275 SPRINGSIDE DR., SUITE 300

ECONOMIC DEVELOPMENT PROJECT




57-10—-05 (DE—1 THRU DE—8) MAHONING RD EDP, CANTON — CDS — CONDUIT SYSTEM PLANS.DWG on 07/22/11 at 09:46 by DRM

MAHONING ROAD NE, S.R. 153 — 60" R/W

2—4" (ATT)
2—4" (TWC)

/\—2—4” uP

L

Z

L

< 3

>_

< o

= ©

-

=

£/«

2—4" (TWC)

MATCH LINE STA. 75+00 - SEE SHEET NO. DE-4

v | v

MAHONING ROAD NE - SHEET DE-5

LEGEND

SERVICE
/ 1”7\ REVISION TYPE
\DE-XX/

SHEET NO.

2—4" (ATT)
2—4” (TWC)

UTILITY EASEMENT

TEMPORARY CONSTRUCTION
EASEMENT

s

2—4” (ATT)
. f2—4” (TWC)

NOT INCLUDED
IN THIS PROJECT.

o7

K K

7

Ia)

>—

—1-47 (TWC)
=
1-4” UP
/-
X

24" AAEP

! v

=

I

MATCH LINE STA. 80+00 - SEE SHEET NO. DE-6

$>— NOT INCLUDED
IN THIS PROJECT.

i)

0 20'
T ey f—
10’ 4
HORIZONTAL SCALE
1"=20’

ROAD NE

I::il: DESCRIPTION STATION | OFFSET | SIDE

@ STUB UP, RISER POLE, PVC-40, 24" 78 + 29.2 116.7 LT KEY pLAN = MAHQNING

@ STUB UP, TELEPHONE PEDESTAL 78 + 05.4 31.5 RT g_r\él

@ STUB UP, RISER POLE, PVC-40, 14" 78 + 08.4 66.2 RT N e, % %é@

@ STUB UP, CATV PEDESTAL 78 + 10.6 31.4 RT :t;:Ej</f e S D%}@:,:
@ STUB UP, CATV PEDESTAL 79 + 31.7 28.0 RT é/m ;

@ STUB UP, RISER POLE, PVC-40, 14" 79 + 341 69.6 RT & 55

R e
= [T
N
Z |5
(@]
o
<Z):c:
+
Jo
Q
= <
Ll
— D
PO
U)I_
o
CQ
20
O N
= .
O <
ol—
(@p)]
%
<
wn
pd
o
2]
>
o
on
O
© 0
s
o v
U)D_
- =
o Ll =
s | €=
2 STE D%
EREEH =
25 af LL
BEEFEH N
%%%a‘g Z o
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57-10—-05 (DE—1 THRU DE—8) MAHONING RD EDP, CANTON — CDS — CONDUIT SYSTEM PLANS.DWG on 07/22/11 at 09:46 by DRM

2 PARALLEL RUNS OF 4—350 KCMIL — 3" RMC.

rn
(T)
o

EXISTING C.T MTR #321147632
208/120V, 3¢, 4W TO REMAIN.

EXISTING 600A, 208/120V, 38, 4W
“m SERVICE EQUIPMENT TO REMAIN.

PROPOSED SPLITTER BY TWC.

.

A
1]

i 2-3" PVC—40 UP.
L~

—»
H] PROPOSED NETWORK INTERFACE &
ﬁ / BOX BY AT&T.

NEW CABLING BY AT&T AND TWC
ATTACHED TO MASONRY WALL. EXISTING 400A, 120/240V,
/m, 3W SERVICE DISCONNECT

TO REMAIN.

EXISTING C.T MTR #56123629
TO BE REMOVED.

LEGEND

SERVICE
/ 1”7\ REVISION TYPE
\DE—XX/
SHEET NO. EASEMENT
\é/
gl oz

UTILITY EASEMENT

MATCH LINE STA. 80+00 - SEE SHEET NO. DE-5

2 PARALLEL RUNS OF 4—350 KCMIL — 3" PVC—40,——bs
®_> 5 | 1—4" (ATT) 500 KCMIL
1=2” (TWC)
2-4" (AEP) 1-4” (TWC) .
2-4 (AT) A |4 MAHONING ROAD NE, S.R. 153 - 60' R/W
—2-3" (AEP)
2—4”" (ATT) ”

: 2-4” (TWC) 3—4" (ATT) 2=4" (ATT) ,
> f3—4” (TWC) > 52—4” (TWC) -
i_>:[ ’ ;_> Pl i i_>1

' 1—4" (ATT)—l&
A 1-4" (TWC)
L] 4
2—4" UP
\® >~ . oomewr 0y

MAHONING ROAD NE - SHEET DE-6

REF.

NO. DESCRIPTION STATION | OFFSET | SIDE
@ BOXPAD, PRECAST CONCRETE, THREE-PHASE TRANSFORMER 81+784 45.7 LT
@ STUB UP, CATV PEDESTAL 81+ 83.3 35.0 LT
@ STUB UP, TELEPHONE PEDESTAL 81+ 83.3 38.8 LT
@ STUB UP, POWER PEDESTAL 83+ 242 324 LT
@ STUB UP, RISER POLE, PVC-40, 24" 81+ 55.0 67.4 RT
@ STUB UP, TELEPHONE PEDESTAL 81+67.5 28.2 RT
@ STUB UP, CATV PEDESTAL 81+ 719 28.2 RT
BRACKET ASSEMBLY, STAND-OFF, RISER POLE, 4-4" CONDUITS MAX 83 +28.5 65.8 RT
@ STUB-UP, TELEPHONE, BUILDING/DEMARCATION, PVC-40, 1-4" 81+ 84.0 60.8 LT
STUB-UP, CATV, BLDG/DEMARCATION, PVC-+40, 1-2" 81+ 84.0 60.8 LT

PROPOSED 240/120V, 3/
4W DELTA TRANSFORMER
BANK BY AEP.

(QUAD TO BE REMOVED BY AEP)j

EXISTING C.T. MTR #16539639
240/120V, 3¢, 4W A TO REMAIN.

MATCH LINE STA. 85+00 - SEE SHEET NO. DE-7

TEMPORARY CONSTRUCTION

40’

20°

20’

10’
HORIZONTAL SCALE

0

CALCULATED
PTA
CHECKED
MJS

CONDUIT SYSTEM PLAN
STA. 80+00 TO STA. 85+00

== T

=] o

S
<
OQI

2
& T HHHHHHHHWP’W_Oﬁ
&

BROWNLEE AVE NE

>_
(an]
L
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>
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o
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= ZLIJ
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g 8 ¥ N A
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SgEgzf| L O
2 ng o w OLIJ
218 :Yat m
5|8 5228 =
Sl wETE L1l
gz a2l O A
=zl 8%l prd
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%%Eﬁgg = =
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LEGEND

X gE@}g%N TYPE UTILITY EASEMENT
\DE—XX/ TEMPORARY CONSTRUCTION
SHEET NO. EASEMENT

EXISTING METER——
TO REMAIN. &

120/240V,
19, 3W

°@

fOQ @\\ /—2—4” (AEP)
1-4" UP—=Jr,
L¥2—3” (AEP)

524" (AEP)
23" (AEP)

1—4” (TWC)

MAHONING ROAD NE, S.R. 153 - 60' R/'W

2—4" (ATT) _a”
f2—4” (TWC) I 5—:” ((ﬁvt/?)
y) :

MATCH LINE STA. 90+00 - SEE SHEET NO. DE-8

v v

MATCH LINE STA. 85+00 - SEE SHEET NO. DE-6

52 ———————————————————————————— = 8
A T —— —A) g
(QUAD TO BE REMOVED BY AEP) R

\
EXISTING DELTA

TRANSFORMER BANK
TO BE RELOCATED BE AEP.

40’

20’
20°

10’
HORIZONTAL SCALE

0

PTA
CHECKED:
MJS

CALCULATED:

CONDUIT SYSTEM PLAN
STA. 85+00 TO STA. 90+00

BY

DATE

REVISIONS

57-10—-05 (DE—1 THRU DE—8) MAHONING RD EDP, CANTON — CDS — CONDUIT SYSTEM PLANS.DWG on 07/22/11 at 09:46 by DRM

S
=
MAHONING ROAD NE - SHEET DE-7 é
':'g_' DESCRIPTION STATION | OFFSET | SIDE % :
@ STUB UP, CATV PEDESTAL 89+538 | 320 LT % g
@ FIBERGLASS BOXPAD INSTALLATION, SINGLE-PHASE TRANSFORMER 89+ 605 | 329 LT = %
@ BRACKET ASSEMBLY, STAND-OFF, RISER POLE, 4-4" CONDUITS MAX 89+651 | 725 LT § %
@ STUB UP, RISER POLE, PVC-40, 24" 89+669 | 757 LT 2
@ GROUND SLEEVE INSTALLATION, THREE-PHASE JUNCTION ENCLOSURE 89+669 | 323 LT 3
@ STUB UP, TELEPHONE PEDESTAL 88+20.0 | 250 RT S 5 / 4 q D ST T f e _ __ T 3l
4 | s e
@ STUB UP, CATV PEDESTAL 88+241 | 250 RT — o E
STUB UP, TELEPHONE PEDESTAL 89+87.8 | 374 RT j/m A :
@ STUB UP, CATV PEDESTAL 89+942 | 374 RT &

AKRON, OHIO 44333

PHONE 330-666-3702 FAX —-4165
www.ptaengineering.com

MAHONING ROAD NE, S.R. 153

275 SPRINGSIDE DR., SUITE 300

ECONOMIC DEVELOPMENT PROJECT




LEGEND
A\¥2—4” uP

X gE@}g%N TYPE UTILITY EASEMENT
\DE—XX/ TEMPORARY CONSTRUCTION
SHEET NO. EASEMENT

MAHONING ROAD NE, S.R. 153 - 60' R/W

2—4” (ATT)
2—4" (TWC) {2—4” (TWC)

T\

/—2—4” (wey

& . 039
5 ./
&

\YJ

\YJ

2—4” (TWC)

MATCH LINE STA. 90+00 - SEE SHEET NO. DE-7

A
'4,944
%,
g
BROWNLEE AVE NE - 50' R/'W

40’

20’
20°

10’
HORIZONTAL SCALE

0

PTA
CHECKED:
MJS

CALCULATED:

CONDUIT SYSTEM PLAN
STA. 90+00 TO STA. 95+00

BY

DATE

REVISIONS

57-10—-05 (DE—1 THRU DE—8) MAHONING RD EDP, CANTON — CDS — CONDUIT SYSTEM PLANS.DWG on 07/22/11 at 09:46 by DRM

S,
Z
)
=
=
MAHONING ROAD NE - SHEET DE-8 S|
Rz
n=
REF. DESCRIPTION STATION | OFFSET| SIDE <2
NO. | E
O
@ STUB UP, RISER POLE, PVC-40, 24" e
] =}
oy
@ STUB UP, RISER POLE, PVC-40, 24" 90+ 153 | 685 RT Z %
@ STUB UP, TELEPHONE PEDESTAL 90+643 | 4238 RT 2]
=
E=
@ BRACKET ASSEMBLY, STAND-OFF, RISER POLE, 4-4" CONDUITS MAX 91+227 | 1235 RT _ | | | \ s N == =
@ PULL BOX, REINFORCED POLYMER CONCRETE, o1+877 | 307 BT h S ; / ‘ = e ——7 ' T .__ {
30" X 48" X 24" D, "TWC - CATV" LOGO ' ' > N S 9 : oY e
S —
@ STUB UP, CATV PEDESTAL 91+91.7 | 435 RT e e S— 2 "
Nyl HHHHHHHHWP’W_Oﬁ z
& =
@ STUB UP, CATV PEDESTAL 92+721 | 397 RT j/m 2
I
BRACKET ASSEMBLY, STAND-OFF, RISER POLE, 44" CONDUITS MAX 94+ 095 | 27.0 RT °

AKRON, OHIO 44333

PHONE 330-666-3702 FAX —-4165
www.ptaengineering.com

MAHONING ROAD NE, S.R. 153

275 SPRINGSIDE DR., SUITE 300

ECONOMIC DEVELOPMENT PROJECT




57-10-05 (DE-9) MAHONING RD EDP, CANTON - CDS - DETAILS.DWG on 03/07/11 at 15:20 by DRM

SERVICE DROP TO BE
REMOVED BY AEP.

=
§>.\
= .

REMOVE SERVICE CONDUCTORS
FULL LENGTH TO METER SOCKET.

ROOF\

N

RAIN GUTTER

r

/

G—

DOWNSPOUT T

PLYWOOQOD |

K
4 p—— REMOVE.

————

SIDING

(M)|— TO REMAIN.

EXISTING 200A
SERVICE TO
REMAIN.

FINISHED
GRADE_\

EXISTING SERVICE MAST
TO BE REMOVED BY OWNER.

—— ROOF

— RAIN GUTTER

NEATLY CUT
SERVICE MAST AND

ABANDON IN PLACE.

———PLYWOOD SIDING

DEMOLITION

SERVICE REVISION TYPE 1

ROOF

RAIN GUTTER

DOWNSPOUT

PLYWOOD
SIDING

EXISTING 200A
SERVICE TO
REMAIN.

FINISHED
GRADE

—

Y

\

REVISED CONDITIONS

— ROOF

— RAIN GUTTER

4" X 4" X 18" LONG
NONMETALLIC

AUXILIARY GUTTER.

EXPANSION
COUPLING

3 #3/0 - 2" PVC-80.

SEE PLAN FOR
CONTINUATION.

APPROX SCALE1/2" = 1'-0"

(#2605 MAHONING ROAD NE)

\’-—-§§
—

- g
=
N =Z
SERVICE DROP TO BE \ 3

REMOVED BY AEP.

RAIN GU'I_I'ER—\

DOWNSPOUT I

FINISHED ~\ |
GRADE_\ L

DEMOLITION

SERVICE REVISION TYPE 2

UNFINISHED
CONCRETE BLOCK

REMOVE.

DOWNSPOUT I

FINISHED -\ |
GRADE_\ L

| | | | | |
' L METER

ETER‘ SCKE‘T. —\

3 #3/0 - 3" PVC-80.—_ | |
ASEEJZLAJ&L$X I

CONTINUATION. 9

REVISED CONDITIONS

UNFINISHED
CONCRETE
BLOCK

EXPANSION

| COUPLING

APPROX SCALE 1/2" = 1'-0"

(#2610 "B" MAHONING ROAD NE)

SCALE: AS SHOWN

CALCULATED
PTA
CHECKED

MJS

i
W=
ﬁF§éE 7{,
1

]\r

REMOVE.

EXISTING 200A SERVICE
CABLES AND CONDUIT
TO REMAIN.

FINISHED
GRADE_\

GARAGE
DOOR

DEMOLITION

SERVICE REVISION TYPE 3

SERVICE DROP TO BE
REMOVED BY AEP.

EXISTING 200A SERVICE
CABLES AND CONDUIT
TO REMAIN.

EXPANSION
COUPLING

3 #3/0 - 2" PVC-80.
SEE PLAN FOR
CONTINUATION.

GARAGE
DOOR

N\

] "FINISHED
D / GRADE

REVISED CONDITIONS

APPROX SCALE 1/2" = 1'-0"

(#2610 MAHONING ROAD NE)

SERVICE REVISION DETAILS

BY

DATE

REVISIONS

INC.

NOTES:

1. ALL EQUIPMENT SHOWN AS DASHED SHALL BE REMOVED BY
THE CONTRACTOR UNLESS OTHERWISE NOTED.

2. ALL EQUIPMENT SHOWN AS SHADED SHALL BE FURNISHED
AND INSTALLED BY THE CONTRACTOR UNDER THE SERVICE

REVISION PAY ITEMS.

ALL HOLES OR DAMAGE CAUSED BY THE REMOVAL OF
EXISTING WORK OR THE INSTALLATION OF NEW WORK
SHALL BE PROPERLY PATCHED, REPAIRED AND PAINTED BY
THE CONTRACTOR TO MATCH EXISTING SURFACES.

CONSULTING ENGINEERS
AKRON, OHIO 44333
PHONE 330-666—-3702 FAX —4165

275 SPRINGSIDE DR., SUITE 300
www.ptaengineering.com

MAHONING ROAD NE. S.R. 133

PETERS, TSCHANTZ & ASSOCIATES,

ECONOMIC DEVELOPMENT PROJECT

DE

I
©




57-10-05 (DE-9A) MAHONING RD EDP, CANTON - CDS - DETAILS.DWG on 03/07/11 at 15:21 by DRM

TELEPHONE DROP TO
BE REMOVED BY AT&T.
(SIMILAR FOR CATV).

ELECTRIC SERVICE
DROP TO BE
REMOVED BY AEP.

NG SE CABLE FULL LENGTH.

—— REMOVE EXISTING 60A
DISCONNECT SWITCH LOCATED

IN BASEMENT PER SERVICE

REVISION TYPE 4B.

/— LANDSCAPING TIMBERS 3

/— FINISHED GRADE

-
I
|
I
- |
I
|
I
!
|
I
|
I
|
I
|
TELEPHONE Tl T7REMOVE'
NETWORK BOX ] REMOVE EXISTI
TO REMAIN. ©
L T T T T T T Ty T T T T = T T T T T T
L T T T T T [T T T T =T T [ T T T T 1
L T T T T T T I Myl 1T T [ T T T T T T T
[ T T T T T I 7Y%= T T T T T T T T T T
L T T T [T T T I o T T T T T T T T T T T T
L T T T T T T T T T T T T T T T T T
L T T T T T T T T T T T T T T T T T T T T
L T T T T T T T T T T T T T T T T T T T
DEMOLITION

SERVICE REVISION TYPE 4A

200A, 4 TERMINAL
METER SOCKET

ENCLOSURE.
TELEPHONE T @
NETI'VC\;ORFI{EE,E?IG( +— 3/C #2 AL TYPE SE CABLE. TERMINATE IN
' NEW 100A PANEL LOCATED IN BASEMENT.
SEE SERVICE REVISION TYPE 4B.
T 1T 1T 3 C T T T T T T T T T T 7
I T T T T 1 L T T T T T T T T T T 1T NEW].OOAPANEL
EXPANSION IIIIIIIIII‘I IIIIIIIIIIIIIII/ILlLIJTIT"I
COUPLING  Firriciri [Hrreor ooy IN BASEMENT.
IIIII|I|IIIIIIIIIIIIIIII FINISHED
#2 - 3" PVC-80. q pb— - GRADE
SEE PLAN FOR
CONTINUATION.
REVISED CONDITIONS
NOT TO SCALE

(#2629 MAHONING ROAD NE)

SCALE: AS SHOWN

CALCULATED
PTA
CHECKED
MJS

TO KITCHEN RANGE —

FINISHED GRADE—\

[/=
A

il

e

\

REFER TO DETAIL 4A.

/— GROUND FLOOR

E

/

L _F

N )

"S- PANEL |-

a

o
[T Tabs
|

oA ENCLOSED CIR.
: WZP / BREAKER TO REMAIN.

15A
1P

TO KITCHEN RANGE —

@ REFER TO DETAIL 4A.
| /— GROUND FLOOR
z E
Tt

AN
——E I/
FINISHED GRADE TT ‘
A\ R\ V)
. —_J —Eod ENCLOSED CIR.
| | 00A || JtE op
2 j BREAKER TO REMAIN.
OWNER TO TERMINATE
T . 15 EXISTING WIRING.
#4 AWG —<
NEW 3/4" PLYWOOD BACKBOARD.
| . NEW 100A, 120/240V, 1@, 3W
PANEL. FURNISH WITH (1) 100A
SSSUND MAIN, (6) 15A1P & (2) 30A2P,
10 KAIC CIRCUIT BREAKERS.

)
{

/~ BASEMENT \ /~ BASEMENT
M#4 AWG G.E.C. TO INCOMING
WATER LINE. INSTALL BONDING
JUMPER ACROSS WATER METER.
DEMOLITION REVISED CONDITIONS
SERVICE REVISION TYPE 4B NOT TO SCALE
(#2629 MAHONING ROAD NE)
NOTES:

1. ALL EQUIPMENT SHOWN AS DASHED SHALL BE REMOVED BY
THE CONTRACTOR UNLESS OTHERWISE NOTED.

2. ALL EQUIPMENT SHOWN AS SHADED SHALL BE FURNISHED
AND INSTALLED BY THE CONTRACTOR UNDER THE SERVICE
REVISION PAY ITEMS.

3. ALL HOLES OR DAMAGE CAUSED BY THE REMOVAL OF
EXISTING WORK OR THE INSTALLATION OF NEW WORK
SHALL BE PROPERLY PATCHED, REPAIRED AND PAINTED BY
THE CONTRACTOR TO MATCH EXISTING SURFACES.

SERVICE REVISION DETAILS

BY

DATE

REVISIONS

INC.

PETERS, TSCHANTZ & ASSOCIATES,

CONSULTING ENGINEERS
275 SPRINGSIDE DR., SUITE 300

AKRON, OHIO 44333
PHONE 330-666—-3702 FAX —4165

www.ptaengineering.com

MAHONING ROAD NE. S.R. 133

ECONOMIC DEVELOPMENT PROJECT

DE-9A
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SERVICE DROP TO BE

REMOVED BY AEP.

ELECTRICAL SERVICE

DROP TO BE REMOVED

BY AEP. %
~ Fe—— T
\\\\\ \\\\\~ )
= — \\\\\\ \\\\\\ <
\\ \\\ 1
s ) ~—— WOOD SIDING ‘7\ ~ (,ﬁ) = | 2
7 —d | ‘ |
| \W 4 l b TELEPHONE DROP TO
GUTTER— | I | : BE REMOVED BY AT&T.
S . | <L | C OP TO 2 g
1 | 1 | i ATV DROP TO BE g
| ————WOOD SIDING | | = <2 v
DOWNSPOUT | > GANG, 200A, | | l REMOVED BY TWC. -5 g 2
| /| 4 TERMINAL METER | | 200A, 4 TERMINAL ——_ Z 5
| < SOCKET ENCLOSURE. | || METER SOCKET N
| OO, | | | ENCLOSURE.
T REMOVE. I / /4'7 - ® EXISTING TELEPHONE
| _3/C #2 AL TYPE SE T | -
1T 1 |
N 3 CABLE. TERMINATE REMOVE. g (,?} | / NETWORK BOX TO REMAIN.
() AT EXISTING N : r | =———— EXISTING TELEPHONE T
1 SERVICE EQUIPMENT - , NETWORK BOX TO REMAIN. N
FRONT — P REMOVE EXISTING FRONT — LOCATED INSIDE. | | 1
PORCH SE CABLE FULL PORCH - REMOVE EXISTING—————— | H 3/C #4/0 AL TYPE SE CABLE. —
LENGTH TO PANEL. EXPANSION SE CABLE FULL | L B TERMINATE AT EXISTING PANEL <
LENGTH TO PANEL. | EXPANSION LOCATED IN BASMENT. —
K COUPLING | COUPLING LLI
/—— FINISHED FINISHED - ilia a
d_pb——13 #3/0 - 3" PVC-80. 0
GRADE GRADE s éLAN FOR FINISHED L EXISTING PANEL LOCATED 3 #3/0 - 3" PVC-80. A b —— FINISHED GRADE
CONTINUATION. 9
+——#4 AWG G.E.C. N
DEMOLITION REVISED CONDITIONS DEMOLITION NEW GROUND = REVISED CONDITIONS >
ROD. I&J
SERVICE REVISION TYPE 5 NOT TO SCALE SERVICE REVISION TYPE 6 APPROX SCALE 1/2" = 1'-0" LLI
(#2635 MAHONING ROAD NE) (#2641 MAHONING ROAD NE) O
NOTE: Y
THE CONDITION OF THE EXISTING SERVICE EQUIPMENT HAS NOT BEEN FS{E;\C’)I\(/:IEDD??KJS BE LL
——— SERVICE DROP TO BE VERIFIED BY THE ENGINEER. CONTRACTOR SHALL ASSUME THAT THE : /)
~=— REMOVED BY AEP EXISTING SERVICE EQUIPMENT AND GROUNDING ARE INADEQUATE AND _
y ' REQUIRE REPLACEMENT. PRICING FOR THIS WORK SHALL BE PER SERVICE 17 NOTE:
(1 //j% REVISION TYPE 4B (TWO EACH FOR THIS LOCATION). @ [\T/—"* = CONTRACTOR SHALL FURNISH AND INSTALL
2 W7 NEW #4 AWG BONDING JUMPER AROUND
| I EXISTING WATER METER.
| |
| | &
| |
| - — 1
| VINYL SIDING VINYL SIDING I DOWNSPOUT DOWNSPOUT .
| | S
I I WOOD SIDING WOOD SIDING
| |
| |
: T
|
2 GANG, 200A, — 200A, 4 TERMINAL METER
it REMOVE. /" | 4 TERMINAL METER < o) REMOVE. O SOCKET ENCLOSURE. 2
N S
e @| |@| | SOCKET ENcLOSURE. I~ 5
| #4/0 S.E. CABLEA@» jL EXISTING #4/0 S.E. 0
o Lo REMOVE EXISTING #2 AL SE TO REMAIN. £ £ CABLE. TERMINATE IN
) CABLE FULL LENGTH TO é\i ! + EXISTING METER SOCKET.
He EXISTING SERVICE EQUIPMENT —3/C #2 AL TYPE SE | | o~ EXISTING 200A PANEL i
LOCATED IN BASEMENT. CABLE. TERMINATE ——E—— LOCATED IN BASEMENT R =
AT NEW SERVICE : TO REMAIN. | EXPANSION COUPLING
EXPANSION COUPLING || EQUIPMENT LOCATED 1 1
N IN BASEMENT. SEE o | FINISHED FINISHEDA\ | won | |1 o
NOTE ABOVE. 2008 2008 q4_p 3 #3/0 - 3" PVC-80. SEE LO
H o GRADE GRADE ] PLAN FOR CONTINUATION — 5
—— FINISHED FINISHED GRADE L] L__Fs e ' o)
GRADE /_ d_pb——3 #3/0 - 3" PVC-80. / / X ~
SEE PLAN FOR +— #4 AWG G.E.C. W O
CONTINUATION. N =
~ GROUND ROD 5 Wl =
DEMOLITION REVISED CONDITIONS DEMOLITION REVISED CONDITIONS & . | Z '-'EJ
2 287 | aa
S Eexi| L O
e
SERVICE REVISION TYPE 7 APPROX SCALE 1/2" = 1'-0" SERVICE REVISION TYPE 8 APPROX SCALE 1/2" = 1'-0" ZERE &) L
(#2649 MAHONING ROAD NE) (#2703 MAHONING ROAD NE) NEREE T
SEEH EOk=
NOTES: gl Z =
cztz o
1. ALL EQUIPMENT SHOWN AS DASHED SHALL BE REMOVED BY 3. ALL HOLES OR DAMAGE CAUSED BY THE REMOVAL OF g = | CZ>
THE CONTRACTOR UNLESS OTHERWISE NOTED. EXISTING WORK OR THE INSTALLATION OF NEW WORK & =< O
SHALL BE PROPERLY PATCHED, REPAIRED AND PAINTED BY = 8

ALL EQUIPMENT SHOWN AS SHADED SHALL BE FURNISHED
AND INSTALLED BY THE CONTRACTOR UNDER THE SERVICE
REVISION PAY ITEMS.

THE CONTRACTOR TO MATCH EXISTING SURFACES.

DE-10
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ELECTRICAL SERVICE ELECTRICAL SERVICE
DROP TO BE REMOVED DROP TO BE REMOVED
BY AEP. BY AEP. Z
%
()]
()]
= ‘“"’“”‘"7\: I YV __ -~ _="~"F 3\_::: ___________ . <
————————— AN S A A — , -
\ ﬁj}) | \ ?} : | §
| |
%4  &— TELEPHONE DROP TO 4 | I
I l BE REMOVED BY AT&T. } : &— CATV DROP TO BE
L DOWNSPOUT | | | | REMOVED BY TWC. DOWNSPOUT : g |
I | L = <l¥ »n
o
/4|? l //‘*l’ +—:—— TELEPHONE DROP TO S
| | BE REMOVED BY AT&T.
REMOVE. —— = : REMOVE. N ||
o) 200A, 4 TERMINAL ()] , : 200A, 4 TERMINAL
>~ METER SOCKET @ ! — L METER SOCKET @
| ENCLOSURE. | T TO REMAIN. ENCLOSURE. T >TO REMAIN.
i ) REMOVE EXISTING +
EXISTING SE CABLE——Jf TO REMAIN. TERMINATE EXISTING e 47 AL SE CABLE FULL : | TERMINATE EXISTING 5]
l METER SOCKET. \ LOCATED IN L l METER SOCKET. —
———E—— ——-—e——, / LOGATEDIN —© . ] e o \ —EXISTING 100A PANEL <
-t EXPANSION - ~Lt E@;%\?NT TO l EXPANSION N / LOCATED IN BASEMENT —
| l-——EXISTING PANEL COUPLING ] : 4 | EYISTING 100A PANEL COUPLING = TO REMAIN. LLI
|| LOCATED IN M | . LOCATED IN BASEMENT 3 #2 - 3" PVC-80 I o -
FINISHED L | BASEMENT TO g ¢ L] FINISHED FINISHED l l TO REMAIN " ~6U. - | l — FINISHED
SEE PLAN FOR CONTINUATION. O
CONTINUATION. & 44 AWG G.EC. 4 AWG GEC. (7)
DEMOLITION GROUND ROD — REVISED CONDITIONS DEMOLITION GROUND ROD - REVISED CONDITIONS S
e
SERVICE REVISION TYPE 9 APPROX SCALE 1/2" = 1'-0" SERVICE REVISION TYPE 10 APPROX SCALE 1/2" = 1'-0" LLI
(#2729 MAHONING ROAD NE) (#2737 MAHONING ROAD NE) O
Y
LL]
— EXISTING SERVICE N
[ DROP TO BE o
—— = P — =TT REMOVED BY AEP.
i %\3\ N — LOWER ROOF.
N\ L= 7 —— LOWER ROOF. /
| ﬁsl = ///5/// SERVICE DROP TO BE | d
| -z REMOVED BY AEP. |
diR REMOVE C.T.'S AND —— '*I* ABANDONED IN PLACE. » TAPED SPLICE CONSISTING >
REMOVE. <~ b! | DELIVER TO AEP. | | OF 500 MCM TIN PLATED
| |1 I C.T. CABINET TO BE ‘ N REMOVE SERVICE ‘T*** /T COPPER COMPRESSION L
| | o | | NNECTOR AND INSULATIN e
i EXISTING C.T. CABINET ABANDONED IN -~ | CABLES TO C.T. N TAPE. TYPICALFOR 3. ®
AS A SPLICE BOX. CONDUIT IN PLACE. ] )
CONTRACTOR TO ﬂ\ﬂr / NEW 3-500 MCM NEW 3-500 MCM CONDUCTORS.
FURNISH AND INSTALL | | EXISTING C.T. METER i CONDUCTORS.
CLOSING PLATES. AN 5 L SERVICE CABLES — || Ll )
)
SEE NOTE BELOW. = 5
0 - REMOVE C.T. WIRING ® FURNISH AND INSTALL ENGRAVED %
| | () — 4-350 KCMIL - 3" RMC. ) - 320A CONTINUOUS P U o
/ N\ AND METER. P PLAQUE "BUILDING SERVED BY A SECOND
EXISTING SERVICE u TERMINATE CABLES IN 4 TERMINAL METER
TO REMAIN | | n EXISTING C.T. CABINET. L SOCKET ENCLOSURE = e SERVICE LOCATED ON THE WEST SIDE OF
: \ \ H ' THE BUILDING.". FURNISH AND INSTALL
A A SIMILAR PLAQUE AT THE SERVICE
—) ——f—/ REFER TO PLAN DISCONNECT LOCATED IMMEDIATELY
= - FOR CONTINUATION. | INSIDE THE BUILDING.
EXPANSION o
COUPLING Lo O
- ~
FINISHED 3-500 MCM - 3" PVC-80.———_p — FINISHED o <
GRADE \ SEE PLAN FOR GRADE - g
S CONTINUATION. 75 —
& LIJ =
REVISED CONDITIONS DEMOLITION REVISED CONDITIONS = s | Z '-'EJ
% g 3 ] N o
SgEzzf| L O
NOTE: SERVICE REVISION TYPE 12 APPROX SCALE 1/2" = 1'-Q" Blg "3, £ &) L
- (#3131 MAHONING ROAD NE - SOUTH SIDE OF BLDG) =|8 Bgg 8 E
FURNISH AND INSTALL ENGRAVED PLAQUE "BUILDING SERVED BY A mg 8942 (D
SECOND SERVICE LOCATED ON THE SOUTH SIDE OF THE BUILDING.". s és9:| = O
FURNISH AND INSTALL A SECOND PLAQUE AT THE SERVICE NOTES: ZERELE: = =
DISCONNECT LOCATED IMMEDIATELY INSIDE THE BUILDING. . g e B S CED
1. ALL EQUIPMENT SHOWN AS DASHED SHALL BE REMOVED BY 3. ALL HOLES OR DAMAGE CAUSED BY THE REMOVAL OF g TR T =
THE CONTRACTOR UNLESS OTHERWISE NOTED. EXISTING WORK OR THE INSTALLATION OF NEW WORK & < O
SHALL BE PROPERLY PATCHED, REPAIRED AND PAINTED BY O
SERVICE REVISION TYPE 11 APPROX SCALE 1/2" = 1'-0" = w

(#3127 MAHONING ROAD NE - WEST SIDE OF BLDG)

2. ALL EQUIPMENT SHOWN AS SHADED SHALL BE FURNISHED

THE CONT

AND INSTALLED BY THE CONTRACTOR UNDER THE SERVICE

REVISION PAY ITEMS.

RACTOR TO MATCH EXISTING SURFACES.
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NOTES:

- EXPANSION JOINTS TO BE 30' MAX. O.C.
CONTROL JOINTS TO BE @ 4" ©.C. OR AS

SHONWN ON FPLAN,

FPOLYURETHANE

ELASTOMERIC SEALANT ON ALL SLAB EDGES.

- SANWCUT CONTRACTION JOINTS

PREFORMED FILLER

CLOSED CELL FOAM CITY ENGINEER.

EXPANSION JOINT DETAIL
NOT TO SCALE

W/FPOLYURETHANE ELASTOMERIC

ITEM #0608 AS PER PLAN.

BASE COURSE ITEM #3204,

CONCRETE WALK PAVEMENT DETAIL

MAY BE USED IF AFPROVED BY THE

- PROVIDE LIGHT BROOM FINISH ON ALL
CONCRETE SURFACES AFTER JOINT &

EDEGE TOOLING. PROVIDE /4" RADIUS

/2" EXPANSION JOINT AT 20" MAX. O.C.

TYPICAL CONTROL JOINT, I/5 DEPTH OF SLAB

SEALANT, TYP. IF DIRECTED BY CITY ENGINEER.
5" PLAIN PORTLAND CEMENT CONCRETE PAVEMENT

4" COMPACTED THICKNESS AGCGRECATE

NOT TO SCALE

TOP SOIL AND LAWN REPAIR BY THE

CONTRACTOR. THE COST OF THE REPAIR SHALL
BE INCLUDED WITH THE TRENCH PAY ITEMS.
REFER TO
SECTIONS
/ ﬁFINISHED GRADE
y v J}V‘J\’y/‘_w_\ y y
QNN N LK
N R
AR IO
AL IR
R NN RO
N ENNNNE REEREK
SR R
NN N
% ".\{<‘ UNDISTURBED SUBGRADE
/\\{/ ///<//
X X
QK

&

O.D.OT. ITEM 613.
LOW STRENGTH MORTAR (LSM).

XK

N

LAWN AREAS

SIDEWALK REPAIR BY THE CONTRACTOR
PER CONCRETE WALK DETAIL THIS SHEET.
THE COST OF THE REPAIR SHALL BE

REFER TO INCLUDED WITH THE TRENCH PAY ITEMS.

SECTIONS

FINISHED
GRADE _\

I 12" \4” O0.D.O.T. ITEM 304.

UNDISTURBED SUBGRADE

0.D.OT. ITEM 613.
LOW STRENGTH MORTAR (LSM).

SIDEWALK AREAS

TRENCH AND BACKFILL DETAILS - TYPICAL
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10" CONCRETE BASE, O.D.O.T. ITEM 452 PLAIN

PORTLAND CEMENT.

ASPHALT REPAIR PER DETAIL THIS SHEET.

EXISTING ASPHALT SURFACE
//—EXISTING CONCRETE BASE
/

PAVEMENT AND CURB REPAIR BY THE
CONTRACTOR. THE COST OF THE PAVEMENT AND
CURB REPAIR SHALL BE INCIDENTAL TO THE
TRENCH PAY ITEMS.

L4” 0.D.O0.T. ITEM 304.

REFER

TO

SECTIONS

0.D.OT. ITEM 613.
LOW STRENGTH MORTAR (LSM).

UNDISTURBED SUBGRADE

REFER

TO
SECTIONS

WARNING RIBBON FURNISHED AND INSTALLED
BY CONTRACTOR 12" ABOVE CONDUITS.

/
X
/
\\//\\\

AN
R

PVC SCHEDULE 40 CONDUIT WITH 0.25" DIA.
POLY PULL ROPE BY CONTRACTOR. REFER TO
SECTIONS FOR ADDITIONAL INFORMATION.

\ "
X
Nk

X

K
7

REFER
TO
SECTIONS

7%
R

3” MIN. CONCRETE ENCASEMENT, 4000 PSI @
28, DAYS BY CONTRACTOR, WHERE REQUIRED.

K

K
QN
Z

PAVEMENT AREAS

DUCT SPACERS BY ELECTRICAL CONTRACTOR.
INSTALL SPACERS A MAXIMUM OF FIVE FEET
APART AND AT EVERY CHANGE IN DIRECTION.

NOT TO SCALE

SCALE: AS SHOWN

CALCULATED
PTA
CHECKED
MJS

TRENCH AND BACKFILL DETAILS

BY

DATE

REVISIONS

PETERS, TSCHANTZ & ASSOCIATES, INC.

CONSULTING ENGINEERS
275 SPRINGSIDE DR., SUITE 300

AKRON, OHIO 44333
PHONE 330-666—3702 FAX -4165

www.ptaengineering.com

MAHONING ROAD NE. S.R. 133

ECONOMIC DEVELOPMENT PROJECT

DE-12
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/—FINISHED GRADE

36”
(MIN)

36"
(MIN)
12"
45” (MIN)
(MIN) -
OO
OO OO

AEP  TWC AND/OR

AT&T

JOINT-USE TRENCH - TYPICAL

36”
(MIN)

/—FINISHED GRADE

PVC SCHEDULE 40 CONDUIT WITH 0.25"
DIA. POLY PULL ROPE. REFER TO PLAN
FOR CONDUIT SIZES AND QUANTITIES.

0O OO

AEP  TWC AND/OR
AT&T

NOT TO SCALE

PVC CONDUIT, STRAIGHT
LENGHTS (TYPICAL)

/—5° ANGLE COUPLING

DRAWING NOTES:

1. ALL CONDUITS SHALL BE PVC SCHEDULE 40, FURNISHED AND

INSTALLED BY THE CONTRACTOR WITH A 0.25" DIA.
POLYETHYLENE PULL ROPE.

2. IF IT IS DETERMINED THAT MAINTAINING COVER OVER THE
CONDUIT SYSTEM IS NOT POSSIBLE DUE TO CONFLICTS WITH
OTHER UTILITIES, THE AMOUNT OF COVER MAY BE REDUCED
AS FOLLOWS:

A.

TIME WARNER CABLE AND AT&T

COVER MAY BE REDUCED TO 24" IN ISOLATED AREAS WITH
PRIOR APPROVAL OF THE CITY OF CANTON DIVISION OF
ENGINEERING AND CONSTRUCTION, AND THE AFFECTED
UTILITY. SUPPLEMENTAL PROTECTION IN THE FORM OF
CONCRETE OVER THE CONDUIT SYSTEM, IF REQUIRED, SHALL
BE INCIDENTAL TO THE COST OF THE UNIT PRICE BID FOR
THE CONDUIT PAY ITEM.

. AMERICAN ELECTRIC POWER (AEP)

COVER SHOWN ON THE TRENCH SECTIONS ARE MINIMUM
VALUES. INCREASE BURIAL DEPTH WHERE REQUIRED IN
ISOLATED AREAS TO AVOID CONFLICTS WITH EXISTING
UNDERGROUND UTILITIES. ALL COSTS ASSOCIATED WITH
INCREASING COVER SHALL BE INCIDENTAL TO THE COST OF
THE UNIT PRICE BID FOR THE CONDUIT SYSTEM PAY ITEM.

/—OBSTRUCTION

4 |
:[::::::::It::::::::Ij OFFSET :I::::;;:iiliijj
\ |

5° ANGLE COUPLING

‘

— OFFSET

CONDUIT OFFSET DETAIL

OFFSET ~ 1" PER FOOT

' (10" STRAIGHT LENGTH ~ 10" OFFSET)

NOT TO SCALE

(ITEM IS INCIDENTAL WITH THE CONDUIT PAY ITEMS)

/—FINISHED GRADE

SCALE: AS SHOWN

CALCULATED
PTA
CHECKED
MJS

TRENCH SECTIONS

BY

DATE

REVISIONS

12”
(MIN)
24”
(MIN)
3” PVC—40 (UNLESS OTHERWISE //

NOTED) WITH TYPE XHHW
SERVICE LATERAL CONDUCTORS
(SYMBOL "——s—"). REFER TO
PLAN FOR SIZE.

SERVICE LATERAL TRENCH - TYPICAL

INC.

2” PVC SCHEDULE 40 CONDUIT
(UNLESS OTHERWISE NOTED) WITH
0.25" DIA. POLY PULL ROPE FOR
AT&T (SYMBOL "—1—").

2” PVC SCHEDULE 40 CONDUIT

WITH 0.25" DIA. POLY PULL
ROPE FOR TIME WARNER CABLE

(SYMBOL "——c—").

CONSULTING ENGINEERS
275 SPRINGSIDE DR., SUITE 300

PETERS, TSCHANTZ & ASSOCIATES,

NOT TO SCALE

AKRON, OHIO 44333
PHONE 330-666—-3702 FAX —4165

www.ptaengineering.com

MAHONING ROAD NE. S.R. 133

ECONOMIC DEVELOPMENT PROJECT

DE-13



07/22/11 at 09:54 by DRM

57-10—05 (DE—13A) MAHONING RD EDP, CANTON — CDS — TRENCH SECTIONS.DWG on

19"
(MIN)
36"
40”
@ ®
SECTION A-A
18"
36"
40"
. ®®
SECTION F-F
12"
36"
40"

@

SECTION K-K

| 36”
36" 36"
48”
—‘ 9" |—12"—
v 4
®»® © @ 7
S
3" CONCRETE ENCASEMENTJ
4,000 PSI AT 28 DAYS.
SECTION B-B
24”
36”
48”
pa
®@® @
SECTION G-G
24”
36”
48"
T
® @ @

SECTION L-L

48"

19
(MIN)
36
. 4;4

3" CONCRETE ENCASEMENTJ
4,000 PSI AT 28 DAYS.

SECTION C-C

JRAWING NOTES:

1. ALL CONDUITS SHALL BE PVC SCHEDULE 40, FURNISHED AND

INSTALLED BY THE CONTRACTOR WITH A 0.25" DIA.
POLYETHYLENE PULL ROPE.

36”

36"

40"
=
| ®® OO
SECTION H-H
45"

36"

40"

DO OO

-

SECTION M-M

=z
3
I
n
2
=
7
48" 24" ——
0 s
sy
36" 36” gole =
< (@]
48” , 40” ©
"12 -
p
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SECTION D-D SECTION E-E
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18” 38 N
1
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n
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32"
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SECTION N-N 272 © @
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COVER IEATURES: DENTIF

= 30,300 LBS. WHZELLTAD oY S8C W,
Y X 2T PLATE

s 2L YRCER CONCRETE CONSTRUCTION

s34 FEXNHEADN I 12X D 2 THREAD
BOLTS SWITHWASHIRI 270y

a 20N $3SID SURFACE 5T.\DVD.\RI')

TON
EWS

UFTING EYE

TOP CONE FEATURES: SPLICE TRAY
* POLYMER CONCRETE RING {1 PL}

= FIBERGLASS BODY
* RING COLOR: CONCRETE GREY
» APPROX. WEIGHT [42 1B3.

NOTES:

1. FIBERGLASS MANHOLE SHALL BE FURNISHED
BY AT&T AND INSTALLED BY CONTRACTOR.

2. INSTALL MANHOLE ON 6" OF COMPACTED
GRAVEL BASE.

5. MANHOLE COVER SHALL BE FLUSH WITH
FINISHED GRADE.

EXTEMSION FEATURES:

< FIBER REFCRCED PFOLYMFR BODY

- WITH BOTTOM FLANGE

* 2312 ET 30LTED TOETHER

* RING COLCK: CONCRETE GREY

» APPROX. WEIGHT 10 LBS. 7ZR12 (P

T

BOLTED TOGETHER
(10 PL)

<‘ 5
i 8 g .--)
COA BRACKETS

(3 PL/ 120° ARART)

MANHOLE, REINFORCED POLYMER CONCRETE - INSTALLATION ONLY

(SYMBOL ~ (7)")

NOT TO SCALE

S T N
j 42 |
b (2) 1%" DIA. HOLE
18 f 48 |
V¥
i7 L .
N 42
T e S
f 84
S6

% CHAMFER ARDUND

Y PERIMETER OF LID

%

PULLING IRON
42 (4> PCS.

18x18° K/0O
/ (8> PLACES

N
NN
N

sy

\PA INSERT SUMP

NOTES
1> CONCRETE TO BE 4,000
PSI & 28 DAYS,
2> ALL REBAR GRADE 60 ASTM A615-A617
A> VAULT REBAR TO BE #5 BAR @
ie® OC. EW. TYP,
B> LID REBAR #6 BARS @ 6” 0.C.
8 #3 BAR e 12* 0OC.
3> TOP TO BE ABLE TO ROTATE
4> DESIGNED TO HOLD TRANSFORMER
WEIGHT OF 15,000 LBS ON
TOP OF VAULT
5> VAULT WEIGHT - 5 TONS
6> LID WEIGHT - 1.8 TONS

LINDSAY CONCRETE é
PRODUCTS CO., INC.| "mpr-m

AEP— 12KV TRANS. PAD
FOUNDATION 750 KVA & BELOW

DRAWN BY: | REVISION: | DATE: CAT. NO.
SK l 5/07‘01——09—07 ILCTVOO:SG

BOXPAD, PRECAST CONCRETE, THREE-PHASE TRANSFORMER

NOT TO SCALE

AEP Pole 8 Conduit Configuration

Conduit Location

Edge of Pavement

Street /

Frathic Flaow

o--_._._........

\

| Conduit

}Dote |

87 in,

Conduit Couplin

Grade Level\ |

-7 in,

i ‘

\

Conductor and Conduit are to be buried in

accordance with all code reqguirements.

Conduit elbows installed throughout the installation are
required to have a minimum of a 36 inch radius.

The customer will provide and install the conduit elbows at the
base of the pole. Schedule 80 or equivalent.

AER will provide and install the condulit risers up the pole.

NOTE:

&1 Single conduit risers may be attached directly o the pole.
1 Double conduits risers 3 inch or less may be attached

directly to the bole.
1 Three or more canhduii riser are 1o be backeted.

Muitiple Conduit Configuration

Tondiite @ “—*\Q_Q:_@gg "L
‘ Be7lin

Bracket

Fole
Cusiomer Conduit |
installation per state/local code
Pole
STUB-UP, RISER POLE - TYPICAL NOT TO SCALE
v | REVISIONS DATE | BY
N0 JBATIAL RELESE REH
6” WALLS
6’__0”
3,___6”
. 3’_0” S I 3’_0” —— 3’_0” 1’_2"
1 ,_—7”
3" TYP. 8
e | | | ]
[__.L_______L__._J__._J___.____l__.l_.__l
-] 2'-8" |- .
L’ 1. CONCRETE MIN, 5,000 PSI @ 28 DAYS
I ) 18°18" K/O'S | 2 B A e
_U | (8) X Il Il U 3. REINFORCING TO WITHSTAND HS-20 LOAD
MIN, 24° COVER
I L 1| @'_@" 4 VWEIGHT 8 TON PER SECTION
L e e e e T - S END BELLS, KNOCKOUTS AND PULLING IRON AS
6. LIFTING BY DAYTON SUPERIOR SWIFT LIFTS
3 _g” | | 7' LINDSAY TO SET PROVIDED ADEQUATE CONDTIONS
TYP. @
LINDSAY CONCRETE ’
I L _' PRODUCTS CO., INC. Il_l_'_l_:__
- — — — = Ry e QAT e g
\_ ” NeP — SWITCHGEAR CABINET
(8) PULLING IRONS 6" — KEP — swc T
e A Nt |19—4-07 |EU 070338

VAULT, PRECAST CONCRETE, SWITCHGEAR, 12’L x 6’'W x 6’-6"H

NOT TO SCALE

SCALE: AS SHOWN

CALCULATED
PTA
CHECKED
MJS

DETAILS

BY

DATE

REVISIONS

INC.

PETERS, TSCHANTZ & ASSOCIATES,

CONSULTING ENGINEERS
275 SPRINGSIDE DR., SUITE 300

AKRON, OHIO 44333
PHONE 330-666—-3702 FAX —4165

www.ptaengineering.com
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ECONOMIC DEVELOPMENT PROJECT
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2" PVC-40 CONDUIT TO
CUSTOMER (TYPICAL).

o~ N 2" PVC-40 CONDUIT TO
N II | ‘25,/ CUSTOMER (TYPICAL).
NN\ l -
RN TN I\
\\\\ || \\\\\ \\
\\\ [ ] \\\\\ \\
\\\ I \\\\\ \\
NollNe) T © TELEPHONE PEDESTAL
CATV PEDESTAL—— BY AT&T.
BY TWC. ﬁ 9\ /9
0 o)
S WA NN // \\ | 3
S SN — ] J 3

PLAN
12" 12"
(TYP) g7 (TYP)
MIN.
CONDUIT PLUG WITH TAB—\[
FOR SECURING PULL ROPE C T
(TYPICAL).
32" 321!
TYP TYP
FINISHED ( )\ ( )
GRADE -

AFAEIEEEIEESIAN

s s s s s s

36" RADIUS, 90 DEGREE
SWEEP (TYPICAL FOR 2).

<4

ELEVATION

STUB UP, PEDESTAL, CATV AND TELEPHONE

== NETEXN,

4" PVC-40 (TYPICAL).

NOT TO SCALE

(SYMBOLS "[c]" AND "[1]"; SIMILAR FOR " [P]")

8|_On |

5!_0"
b NOTE:
' 1. CONTRACTOR IS RESPONSIBLE FOR
) 1 VERIFYING THE LIMITS OF THE UTILITY
18 4'-0 EASEMENT AND ENSURING THAT ALL
CONDUITS AND STUB UPS ARE LOCATED
WITHIN SAID EASEMENT.
PVC SCHEDULE 40 PRIMARY ~
CONDUIT WITH 0.25" DIA y // \——
POLY PULL ROPE. REFER TO // N
PLAN FOR CONDUIT SIZE < PLAN VIEW . >

AND QUANTITY.

36" RADIUS, 90 DEGREE
SWEEP (TYPICAL FOR 2).

CONDUIT PLUG WITH TAB
FOR SECURING PULL ROPE.

FIBERGLASS GROUND SLEEVE FURNISHED BY
/ AEP AND INSTALLED BY THE CONTRACTOR.

FINISHED "
GRADE _\\ Y ‘8 -

ONVOND N

36"

—_ Y Y
A A A A A S

EXCAVATION, BACKFILL AND
RESTORATION BY CONTRACTOR.

6" GRAVEL BASE FURNISHED AND

,\‘/\,\ SO /\\//\\ INSTALLED BY CONTRACTOR.

\3/4" DIA X 10'-0" LONG

\ GROUND ROD FURNISHED AND

INSTALLED BY CONTRACTOR.

24" 38" 24"
CATV I .ot TELEPHONE
PEDESTAL C (MIN) TYP. (MIN) T PEDESTAL
24"
(MIN)
-~ 10 PADMOUNTED
TRANSFORMER.
48" 1
TYP.
24" 24"
~ (MIN) | C ~ (MIN) T
24" ALTERNATE
(MIN) ARRANGEMENT
- —R/W
UTILITY EQUIPMENT CLEARANCE DETAIL - TYPICAL NOT TO SCALE

ELEVATION

GROUND SLEEVE INSTALLATION, THREE-PHASE JUNCTION ENCLOSURE NOT TO SCALE
(SYMBOL "=")

o S
SERVICE LATERAL CONDUIT AND CABLE \ y
FURNISHED AND INSTALLED BY k& // -
CONTRACTOR. NEATLY COIL 10' OF I \\ 5'-0" //
SLACK CABLE IN EXCAVATION FOR FINAL | \\ 77
CONNECTION BY AEP. TAG CABLE WITH
ADDRESS OF LOCATION SERVED.
ORIENT PAD OPENING TOWARD STREET. e lon

PVC SCHEDULE 40 PRIMARY
CONDUIT WITH 0.25" DIA

POLY PULL ROPE. REFER TO
PLAN FOR CONDUIT SIZE < ?

AND QUANTITY.

PLAN VIEW

CONDUIT PLUG WITH TAB
FOR SECURING PULL ROPE.

FIBERGLASS BOX PAD FURNISHED BY AEP
AND INSTALLED BY THE CONTRACTOR.

FINISHED —\ g"
GRADE 4 Y
ONVONYS NV X KKK KA A
N
\\/ | EXCAVATION, BACKFILL AND
/\y RESTORATION BY CONTRACTOR.
36" \/
/ /|
>\ / - 6" GRAVEL BASE FURNISHED AND
36" RADIUS, 90 DEGREE O ARSI SO O SAN INSTALLED BY CONTRACTOR.
SWEEP (TYPICAL FOR 2). “‘\
3/4" DIA X 10'-0" LONG
0 0 V GROUND ROD FURNISHED AND
INSTALLED BY CONTRACTOR.
ELEVATION
FIBERGLASS BOXPAD INSTALLATION, SINGLE-PHASE TRANSFORMER NOT TO SCALE

(SYMBOL "

")

SCALE: AS SHOWN

CALCULATED
PTA
CHECKED
MJS

DETAILS

BY

DATE
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SYMBOLS

®

X

2

-
<T>
(N

r-
(C)
(o)

3
O

Wi

A

EXISTING UTILITY POLE TO BE REMOVED BY OTHERS.
NEW UTILITY POLE TO BE FURNISHED AND INSTALLED BY OTHERS.
PVC SCHEDULE 80 CONDUIT STUB—UP FURNISHED AND INSTALLED BY

THE CONTRACTOR AT EXISTING UTILITY POLE. INSTALL STUB—UP AT
EXACT LOCATION DESIGNATED BY THE UTILITY.

: PVC SCHEDULE 80 CONDUIT STUB—UP WITH STAND—OFF BRACKET

FURNISHED AND INSTALLED BY THE CONTRACTOR ON EXISTING UTILITY
POLE. INSTALL STUB—UPS AND STAND—OFF BRACKET AT EXACT
LOCATION DESIGNATED BY THE UTILITY.

: SIMILAR TO " @&:” EXCEPT NEW UTILITY POLE TO BE FURNISHED AND

INSTALLED BY OTHERS.

DUCT BANK STUB—UP FURNISHED AND INSTALLED BY THE CONTRACTOR
AT EXISTING UTILITY POLE. INSTALL STUB—UP AT EXACT LOCATION

DESIGNATED BY AMERICAN ELECTRIC POWER (AEP).
EXISTING FLOOD LIGHT TO BE REMOVED BY AEP.
EXISTING FLOOD LIGHT TO REMAIN AND BE MAINTAINED.

EXISTING SINGLE—PHASE POLE MOUNTED TRANSFORMER TO BE REMOVED
OR RELOCATED BY AEP.

EXISTING SINGLE—PHASE POLE MOUNTED TRANSFORMER TO REMAIN
AND BE MAINTAINED.

EXISTING THREE—-PHASE DELTA CONNECTED TRANSFORMER BANK TO BE
REMOVED OR RELOCATED BY AEP.

EXISTING THREE—PHASE DELTA CONNECTED TRANSFORMER BANK TO
REMAIN AND BE MAINTAINED.

EXISTING THREE—PHASE, GROUNDED WYE CONNECTED TRANSFORMER
BANK TO REMAIN AND BE MAINTAINED.

EXISTING METER SOCKET ENCLOSURE TO REMAIN AND BE MAINTAINED.

NEW METER SOCKET ENCLOSURE WITH UNDERGROUND FEED TO BE
FURNISHED AND INSTALLED BY THE CONTRACTOR TO REPLACE EXISTING
METER SOCKET ENCLOSURE WITH OVERHEAD FEED. REFER TO
SPECIFICATIONS AND SERVICE REVISION DETAILS FOR ADDITIONAL
INFORMATION.

AEP POWER PEDESTAL — CONTRACTOR TO PREPARE SITE FOR
PEDESTAL, STUB—UP ELECTRICAL SYSTEM CONDUITS 6”ABOVE FINISHED
GRADE, AND CAP CONDUIT WITH PLUGS. AEP TO FURNISH, INSTALL
AND WIRE POWER PEDESTAL.

AT&T TELEPHONE PEDESTAL — CONTRACTOR TO PREPARE SITE FOR
PEDESTAL, STUB—UP TELEPHONE SYSTEM CONDUITS 6”ABOVE FINISHED
GRADE, AND CAP CONDUIT WITH PLUGS. AT&T TO FURNISH, INSTALL
AND WIRE TELEPHONE PEDESTAL.

TWC CATV PEDESTAL — CONTRACTOR TO PREPARE SITE FOR PEDESTAL,
STUB—UP CATV SYSTEM CONDUITS 6”ABOVE FINISHED GRADE, AND CAP
CONDUIT WITH PLUGS. TIME WARNER CABLE TO FURNISH, INSTALL
AND WIRE PEDESTAL.

EXISTING AT&T TELEPHONE SERVICE DEMARCATION POINT TO BE
ABANDONED BY AT&T.

NEW AT&T TELEPHONE SERVICE DEMARCATION POINT — CONTRACTOR
TO STUB—UP TELEPHONE SERVICE CONDUIT 12”ABOVE FINISHED GRADE
AND CAP WITH CONDUIT PLUG. STUB—UP TO BE TIGHT TO BUILDING
AND WITHIN 20’ OF THE ELECTRICAL SERVICE GROUNDING ELECTRODE.
AT&T TO FURNISH, INSTALL AND WIRE TELEPHONE SERVICE.

EXISTING TWC CATV SERVICE POINT TO BE ABANDONED BY TIME
WARNER CABLE.

NEW TWC CATV SERVICE POINT — CONTRACTOR TO STUB—UP CATV
SERVICE CONDUIT 12”ABOVE FINISHED GRADE AND CAP WITH CONDUIT
PLUG. STUB—UP TO BE TIGHT TO BUILDING AND WITHIN 20’ OF THE
ELECTRICAL SERVICE GROUNDING ELECTRODE.  TWC TO FURNISH,
INSTALL AND WIRE CATV SERVICE.

AT&T PULLBOX — REINFORCED POLYMER CONCRETE PULLBOX, 30”X 48”X
24”DEEP FURNISHED AND INSTALLED BY THE CONTRACTOR. BOX SHALL
BE NESTABLE TYPE WITH OPEN BOTTOM, AND RATED 22,500 LBS
DESIGN LOAD / 33,750 LBS TEST LOAD. COVER SHALL BE HEAVY
DUTY POLYMER CONCRETE RATED 15,000 LBS DESIGN / 22,000 LBS
TEST, WITH SKID RESISTANT SURFACE, CONCRETE GREY COLOR, PULL
SLOTS, TWO STAINLESS STEEL HEXHEAD COVER BOLTS AND ‘AT&T —
TELEPHONE”LOGO CAST IN COVER. PROVIDE 6”GRAVEL BASE FOR
DRAINAGE. INSTALL PULLBOX SO THAT COVER IS FLUSH WITH
FINISHED GRADE.

TWC PULLBOX — SIMILAR TO “[ar] “EXCEPT WITH “TWC — CATV”LOGO.
PROPOSED AT&T PADMOUNTED CROSSBOX FURNISHED AND INSTALLED

BY AT&T. CONTRACTOR TO STUB—UP NEW TELEPHONE SYSTEM
CONDUITS AT EXACT LOCATION DESIGNATED BY AT&T.

===

=]

—O/H—

—U/G/E—

—U/G/T—

|—>A

#3/0
— s

FIBERGLASS MANHOLE, 48" DIA X 38" DEEP, WITH FRAME AND COVER,
FURNISHED BY AT&T AND INSTALLED BY CONTRACTOR ON 6”
COMPACTED GRAVEL BASE. INSTALL MANHOLE SO THAT COVER IS
FLUSH WITH FINISHED GRADE.

PROPOSED TIME WARNER CABLE POWER SUPPLY. CONTRACTOR TO
STUB—-UP NEW CATV SYSTEM CONDUITS AT EXACT LOCATION
DESIGNATED BY TWC.

AEP SINGLE—PHASE PADMOUNTED TRANSFORMER — FIBERGLASS BOXPAD

TO BE FURNISHED BY AMERICAN ELECTRIC POWER (AEP) AND
INSTALLED BY THE CONTRACTOR PER AEP REQUIREMENTS. CONTRACTOR
SHALL PROVIDE ALL EXCAVATION, 6”GRAVEL BASE, BACKFILL, GROUND
ROD AND RESTORATION. AEP TO FURNISH, INSTALL, AND WIRE THE
SINGLE-PHASE PADMOUNTED TRANSFORMER.

AEP THREE—-PHASE PRIMARY JUNCTION ENCLOSURE — FIBERGLASS
GROUND SLEEVE TO BE FURNISHED BY AMERICAN ELECTRIC POWER

(AEP) AND INSTALLED BY THE CONTRACTOR PER AEP REQUIREMENTS.
CONTRACTOR SHALL PROVIDE ALL EXCAVATION, 6”GRAVEL BASE,
BACKFILL, GROUND ROD AND RESTORATION. AEP TO FURNISH,
INSTALL, AND WIRE THREE—PHASE CABINET.

AEP THREE—PHASE PADMOUNTED TRANSFORMER — CONTRACTOR SHALL
FURNISH AND INSTALL A 8-0"L X 8-0"W X 5—0"DEEP (OUTSIDE

DIMENSIONS) PRECAST CONCRETE BOXPAD FOUNDATION INCLUDING ALL
EXCAVATION, 6”GRAVEL BASE, BACKFILL AND RESTORATION. AEP TO
FURNISH, INSTALL, AND WIRE THE THREE-—PHASE PADMOUNTED
TRANSFORMER.

AEP SWITCHGEAR VAULT — 12’-0"L X 6'—0"WIDE X 6'—6" HIGH (INSIDE

DIMENSIONS) PRECAST CONCRETE VAULT WITH AASHTO—20 LOAD
RATING, FURNISHED AND INSTALLED BY THE CONTRACTOR. VAULT
SHALL BE FURNISHED COMPLETE WITH FRAME AND COVER, PULLING
IRONS, CABLE RACKS, KNOCKOUTS, AND GROUNDING. INSTALL VAULT
ON 12”COMPACTED GRAVEL BASE. REFER TO DETAILS ON SHEET XX OF
PLANS AND SPECIAL PROVISIONS FOR ADDITIONAL INFORMATION.

FUTURE LIGHTING CONTROL PANEL WITH METERED SERVICE FURNISHED
AND INSTALLED BY OTHERS UNDER A SEPARATE PROJECT.

EXISTING CONDUCTORS AND/OR CONDUIT TO BE REMOVED BY THE
CONTRACTOR UNLESS OTHERWISE NOTED ON PLAN.

EXISTING OVERHEAD UTILITY CONDUCTORS AND/OR CABLING TO
REMAIN AND BE MAINTAINED.

EXISTING UNDERGROUND ELECTRICAL CONDUCTORS TO REMAIN AND BE
MAINTAINED.

EXISTING UNDERGROUND TELEPHONE CABLING TO REMAIN AND BE
MAINTAINED.

CONCRETE ENCASED PVC SCHEDULE 40 DUCT BANK FURNISHED AND
INSTALLED BY THE CONTRACTOR AT 36”MINIMUM BELOW FINISHED

GRADE FOR AMERICAN ELECTRIC POWER (AEP) DISTRIBUTION SYSTEM.
CONTRACTOR SHALL FURNISH AND INSTALL A 0.25”DIAMETER
POLYPROPYLENE PULL ROPE IN ALL EMPTY CONDUITS. AEP TO
FURNISH, INSTALL AND TERMINATE ALL CABLING.

DIRECT BURIED PVC SCHEDULE 40 CONDUIT FURNISHED AND INSTALLED
BY THE CONTRACTOR AT 36”"MINIMUM BELOW FINISHED GRADE.
CONDUIT SIZES AS INDICATED ON PLAN. CONTRACTOR SHALL FURNISH
AND INSTALL A 0.25"DIAMETER POLYPROPYLENE PULL ROPE IN ALL
EMPTY CONDUITS.

DIRECT BURIED 3"PVC SCHEDULE 40 (UNLESS OTHERWISE NOTED)
CONDUIT FOR ELECTRICAL SERVICE LATERALS FURNISHED AND
INSTALLED BY THE CONTRACTOR AT 24”MINIMUM BELOW FINISHED
GRADE. CONTRACTOR SHALL FURNISH AND INSTALL QUANTITY OF TYPE
XHHW CONDUCTORS INDICATED BY HASH MARKS. REFER TO PLAN FOR
CONDUCTOR SIZE.

DIRECT BURIED 2"PVC SCHEDULE 40 (UNLESS OTHERWISE NOTED)
TELEPHONE SERVICE CONDUIT FURNISHED AND INSTALLED BY THE
CONTRACTOR AT 24”MINIMUM BELOW GRADE. INSTALL CONDUIT IN A
COMMON TRENCH WITH THE ELECTRICAL SERVICE LATERAL.
CONTRACTOR SHALL FURNISH AND INSTALL A 0.25"DIAMETER
POLYPROPYLENE PULL ROPE IN ALL EMPTY CONDUITS.

DIRECT BURIED 2"PVC SCHEDULE 40 (UNLESS OTHERWISE NOTED) CATV
SERVICE CONDUIT FURNISHED AND INSTALLED BY THE CONTRACTOR AT
24”MINIMUM BELOW FINISHED GRADE. INSTALL CONDUIT IN A COMMON
TRENCH WITH THE ELECTRICAL SERVICE LATERAL. CONTRACTOR SHALL
FURNISH AND INSTALL A 0.25"DIAMETER POLYPROPYLENE PULL ROPE
IN ALL EMPTY CONDUITS.

GALVANIZED RIGID METAL CONDUIT FURNISHED BY THE CONTRACTOR
AND INSTALLED EXPOSED ON SURFACE OF MASONRY WALL WITH
QUANTITY AND SIZE OF TYPE XHHW COPPER CONDUCTORS AS
INDICATED ON THE PLANS. PAINT CONDUIT (TWO COATS MINIMUM) TO
MATCH EXISTING SURFACE.

SCALE: AS SHOWN

CALCULATED
PTA
CHECKED
MJS
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REVISIONS

INC.
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275 SPRINGSIDE DR., SUITE 300

AKRON, OHIO 44333
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